

कार्यालय मुख्य परियोजना प्रबन्धक
OFFICE OF THE CHIEF PROJECT MANAGER
उ०प्र० राज्य सेतु निगम बरेली

U.P. STATE BRIDGE CORPORATION BAREILLY
GSTIN:- 09AAACU3258KSZA



(राज्य सरकार का उपक्रम)

ISO 9001:2015 CERTIFIED COMPANY
CIN-U45203UP1972SGC003623

पता:- सी०-७०, राजेन्द्र नगर
नियर टैगोर पार्क, बरेली, उ०प्र०
C-70, RAJENDRA NAGAR NEAR
TAGORE PARK-243001
ईमेल-cpmblyupsbc@gmail.com
cpmblyupsbc1@gmail.com
Phone No. 0581-2311322

पत्रांक:- 1345 / 19-A / CPM- BLY/2019-20


दिनांक :- 05 / 07 / 2019

श्री विश्वजीत श्रीवास्तव,
उप परियोजना प्रबन्धक(कम्प्यूटर सेल),
उ०प्र० राज्य सेतु निगम लि०,
लखनऊ।

विषय:-EXPRESSION OF INTREST (EOI) FOR PROVIDING CONSULTANCY SERVICES.

उपरोक्त विषयक के क्रम में अवगत कराना है कि बरेली अंचल हेतु CONSULTANCY SERVICES के लिये EXPRESSION OF INTREST (EOI) आमंत्रित की जाती हैं, जिसका विवरण संलग्न कर आपको इस आशय से प्रेषित किया जा रहा है कि UPSBC PORTAL पर अपलोड कराने का कष्ट करें।

संलग्नक:-यथोपरि।



05.7.19
(देवेन्द्र सिंह)

मुख्य परियोजना प्रबन्धक (बरेली)
दिनांक :- / 07 / 2019

पत्रांक:- / 19-A / CPM- BLY/2019-20

प्रतिलिपि:-निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित।

1. संयुक्त प्रबन्ध निदेशक (नियोजन/परिकल्पना), उ०प्र० राज्य सेतु निगम लि०, लखनऊ।
2. समस्त इकाई प्रभारी, बरेली अंचल, बरेली।


मुख्य परियोजना प्रबन्धक (बरेली)

U.P. STATE BRIDGE CORPORATION LIMITED
16, MADAN MOHAN MALVIYA MARG
LUCKNOW(U.P.)-226001
TEL: 0522-2207158

Notice No.

Dated:- / /2019

EXPRESSION OF INTEREST (EOI) FOR PROVIDING CONSULTANCY SERVICES FOR PROJECT MANAGEMENT FOR PHYSICAL PROGRESS THROUGH OPTIMUM USE OF RESOURCES, QUALITY CONTROL & SAFETY AUDIT IN BAREILLY ZONE OF U.P.STATE BRIDGE CORPORATION LTD., FOR PRESENT WORKS IN PROGRESS

1. Availability of documents :

The EOI document may be downloaded from the website of the UP State Bridge Corporation Ltd.'s Website: www.bridgecorporationltd.com The Consultancy firms are expected to examine all instructions, forms, terms, project requirement and other details in the EOI documents. Failure to furnish complete information as mentioned in the EOI documents or submission of a proposal not substantially responsive to the EOI documents in every respect will be at the firm's risk and may result in rejection of the proposal.

Other general terms and conditions:

1. *The EOI should be submitted in sealed cover only. It is the responsibility of the vendors to see that their offers reach the above address by due date and time.*
2. *The person signing the Expression of Interest Documents should duly authenticate any errors or corrections in the EOI. Over writing should be avoided.*
3. *An authorized representative of the Vendor may remain present at the time of opening of the offers for Expression of Interest*
4. *This is an invitation for Expression of Interest and not a tender. No payment will be made to the vendor/responder of such Expression of Interest if their offer for Expression of Interest is considered acceptable.*
5. *As per existing provisions of IRC, all safety measures are to be accommodated in Planning, Design & Pre-construction Stage, during construction stage and post construction stage.*

2. Tentative calendar of events :

SI No.	Milestone	Date
1	Release of EOI	15.07.2019
2	Pre submission Conference	18.07.2019
3	Last date for submission of EOI Responses	22.07.2019
4	Declaration of shortlisted firms	To be informed later

3. The scope of services required in the project shall include :-

1. To Supervise the ongoing works to ensure the proper execution as per approved drawings and specifications as indicated thereof.
2. To conduct and record various quality control tests as specified in relevant codes.

3. To advise the field staff/ execution agency if involved in execution the proper methodology and procedures for proper execution of work (documental evidences of such advise is necessary).
4. To prepare and submit daily report of execution/work being done to the authorities concerned.
5. To prepare a Check list with the help of competent authorities and submit a monitory report to all concerned.
6. Periodically Safety Audit should be conducted.
7. To prepare the detailed measurement of executed works as and when required.
8. To certify the various stages of construction, as required.
9. Details of Requirement of Technical Staff is attached herewith.

4. Pre-Qualification Criteria :

1. The firm should have one of its branches or offices located in Delhi, NOIDA, Greater NOIDA, Lucknow or Ghaziabad.
2. In case of consortium, the lead partner should fulfill the given requirements.
3. Should have undertaken consultancy for at least 2 (Two) Similar projects.
4. Average of the consultancy fees received during the preceding five years as per balance sheet and auditors certificate for each year should be at least Rs 100 Lakhs.
5. Should have undertaken at least two other consultancy projects during preceding 5 years for value of minimum Rs 25.00 lacs each.

5. Offers shall be in Two parts :

1. **Part-I** This shall be named as Technical EOI and shall comprise.
 - a. Processing fee of Rs. 5000.00 (Rupees Five thousand only) + G.S.T. in the form of D.D.in favour of U.P.State Bridge Corporation Ltd., payable at Lucknow
 - b. Brief company profile.
 - c. List of projects done with year of completion and cost of the project.
 - d. List of project of similar magnitude along with year of completion and cost of the project and certificates from the clients.
 - e. List of Key personnel with their qualification & experience.
2. **Part-II-** This shall be named financial EOI and shall comprises fee to be quoted in terms of percentage Turnover of the project cost bifurcating in different items of Scope of Work Excluding GST . Calculation of project cost shall be done as per standard practice/norms of UPSBC Ltd., after deducting contingency charges, Labour Cess & all those cost where Centage/ Contingency charges are not payable to the UPSBC by the Govt./Client and the cost of works which do not require designing services.

The cost quoted should be on percentage basis on Turnover value for each project.

Both the above sealed envelopes shall be kept in a larger envelop duly sealed and shall reach the Camp Office of the Joint Managing Director (Planning), U.P. State Bridge Corporation Ltd., Lucknow on or before specified date and time.

6. EOI Evaluation

- (a) **Short listing** – Technical EOI shall be evaluated with respect to processing fee, qualification information's, experience and other information's furnished in Part-I and a list will be drawn up of responsive firms who are eligible for competition for providing consultancy services for project management for physical progress through optimum use of resources, quality control & safety audit in Kanpur zone of U.P. State Bridge Corporation Ltd., as per present works in progress

(b) Employer shall inform shortlisted firms the date, time and place for presentation of their proposal Drawings/ Designs which shall be evaluated by a high level committee formed by Employer.

The employer shall evaluate each technical proposal (using the evaluation committee, CEC), taking into account criteria as prescribed in the EOI: (a) the consultant's relevant experience for the assignment, (b) the quality of the methodology proposed, (c) the qualification of the key staff proposed and (d) capability for transfer of knowledge.

7. Selection Criteria :-

Each of the responsive technical proposal will be evaluated for the criteria prescribed in the EOI by awarding marks so as to make total maximum technical score as 100. The criteria and weight-age to each criteria or sub-criteria would depend on the requirements of each case and may be fixed objectively. A model scheme of maximum marks is, however, proposed as under.

Sl. No.	Details	Max. Marks
1	Experience of the firm	20
2	Methodology, work plan and understanding of T OR	25
3	Suitability of the key personnel for the assignment	45
4	Capability for transfer of knowledge/ training	10
Total		100

For further detail information may visit or contact the office of the undersigned.

UPSBC LTD., reserves the right to accept or reject any offer or extend the date of submission of the offers or cancel any or all the EOI (s) or annual this EOI process without assigning any reason whatsoever. The corrigendum for extension or cancellation of this, if any, shall be published given of UPSBC LTD.'S website www.bridgecorporationltd.com only The intending firms are requested to visit the UPSBC website regularly for this purpose.

Submission Check list :-


Covering letter

Demand draft/pay order

Design concept presentation

All necessary documents with respect to prequalification criteria and evaluation criteria

For the query please contact:


05-7-19

Devendra Singh
Chief Project Manager,
U.P. State Bridge Corporation Ltd,
C-70, Rajendra Nagar, Bareilly.
Near Tagor Park,
Pin -243001
M.No- 8765973073

U.P. STATE BRIDGE CORPORATION LTD
Revised Requirement of Technical Staff for Supervision and other activities

Zone-BAREILLY

Sr. No	Name of Project	Name of Unit	Sanctioned cost (Rs.in lacs)	Balance cost (Rs.in lacs)	Physical Progress	Requirement of		Remarks
						BE (Civil)/ B.Tech (Civil)	Diploma (Civil)	
1	2	3	4	5	6	7	8	9
1	Ramganga River Bridge Meejganj-Aonla in Distt. Bareilly.	BCU-1, Bareilly.	2499.12	617.11	72%	1	1	Status as on 30-06-2019
2	Mahava River Bridge Madarpur in Distt. Badaun.		1727.06	1539.53	10%			Status as on 30-06-2019
3	Garrah River Bridge Nijampur Gautiya in Distt. Shahjahaanpur.		1927.46	1033.83	83%	1	1	Status as on 30-06-2019
4	Garrah River Bridge Ring Road Subhash Nagar in Distt. Shahjahaanpur.		1163.47	352.40	82%			Status as on 30-06-2019
5	Rail Bridge Pilibhit Bypass 258/11 and 258/12 in Distt.Pilibhit.		1783.46	1647.87	4%	1	1	Status as on 30-06-2019
6	Rail Bridge Pilibhit Bypass 9/5 and 9/6 in Distt.Pilibhit.		2082.76	2047.76	1%			Status as on 30-06-2019
7	Garrah River Bridge Nigohi-Tilhar Road Submersible Bridge in Distt. Shahjahaanpur.		972.54	972.54	0%			Status as on 30-06-2019
8	Rail Bridge LAL FATAK Level Cross-359 and 359A in Distt.Bareilly.	BCU-2, Bareilly.	4968.15	2170.24	66%	1	1	Status as on 30-06-2019
9	Chopla Fly Over Bridge Delhi Road in Distt.Bareilly.		5931.31	5682.58	4%			Status as on 30-06-2019
10	Sattelite Fly Over Bridge in Distt.Bareilly.		2678.05	2335.04	17%			Status as on 30-06-2019
11	Kiccha River Bridge Panwadia-Bargawan in Distt.Bareilly.		1340.95	871.29	63%	1	1	Status as on 30-06-2019
12	Nakatia River Bridge Nakatia-Bisalpur Road in Distt.Bareilly.		1259.94	830.26	58%			Status as on 30-06-2019
13	Kiccha River Bridge Bahedi-Seeshgarh Narain Nagla in Distt.Bareilly.	1093.17	1021.34	5%	Status as on 30-06-2019			
14	Rail Bridge Level Cross-418C and 1C in Distt.Moradabad.	BCU-Moradabad.	6182.36	2702.18	53%	1	1	Status as on 30-06-2019

(Signature)
05.7.19
(Devendra Singh)

Chief Project Manager, Bareilly.