



कार्यालय परियोजना प्रबन्धक
उ०प्र० राज्य सेतु निगम लिमिटेड
135, पुरुषोत्तम भवन, बेतियाहाता, गोरखपुर
OFFICE OF THE. PROJECT MANAGER
Bridge Construction Unit, Gorakhpur
Phone/Fax : 0551-2334012
email : bcugorakhpur@gmail.com
CIN-U45203UP1972SGC003623

पत्रांक : 3430 / ई-टेंडरिंग / 2018-19

दिनांक : 9-02-2019

सेवा में,
प्रभारी
कम्प्यूटर सेल
उ०प्र० राज्य सेतु निगम लि०
लखनऊ।

विषय :- गोरखपुर अंचल में आउटसोर्सिंग के माध्यम से अभियन्ताओं की आवश्यकता हेतु EOI प्राप्त करने हेतु निगम की वेबसाइट पर अपलोड करने के सम्बन्ध में।

महोदय,

उपरोक्त विषयगत प्रकरण में मुख्यालय द्वारा जारी प्रपत्र पूर्ण कर इस अनुरोध के साथ प्रेषित है कि कृपया इसे निगम की वेबसाइट पर अपलोड करने का कष्ट करें। चूंकि इसमें माइलस्टोन के अनुसार कार्यवाही की जानी है अतः अपलोडिंग में किसी भी प्रकार का विलम्ब अवांछित है।

संलग्नक : उपरोक्तानुसार (05 पृष्ठों में)।


(अशोक कुमार सिंह)
परियोजना प्रबन्धक

पत्रांक :

दिनांक :

प्रतिलिपि : मुख्य परियोजना प्रबन्धक (गो०), उ०प्र० राज्य सेतु निगम लि०, गोरखपुर को सादर सूचनार्थ प्रेषित।

परियोजना प्रबन्धक

U.P. STATE BRIDGE CORPORATION LIMITED
16, MADAN MOHAN MALVIYA MARG,
LUCKNOW(U.P.)-226001
TEL: 0522-2207158

Notice No. *44+69/Tender/CPMGR/18-19*

Dated:- *6-2-19*

EXPRESSION OF INTEREST (EOI) FOR PROVIDING CONSULTANCY SERVICES FOR PROJECT MANAGEMENT FOR PHYSICAL PROGRESS THROUGH OPTIMUM USE OF RESOURCES, QUALITY CONTROL & SAFETY AUDIT IN 11 ZONES OF U.P.STATE BRIDGE CORPORATION LTD., AS PER PRESENT WORKS IN PROGRESS

1. Availability of documents :

The EOI document may be downloaded from the website of the UP State Bridge Corporation Ltd.'s Website: www.bridgecorporationltd.com The Consultancy firms are expected to examine all instructions, forms, terms, project requirement and other details in the EOI documents. Failure to furnish complete information as mentioned in the EOI documents or submission of a proposal not substantially responsive to the EOI documents in every respect will be at the firm's risk and may result in rejection of the proposal.

Other general terms and conditions:

1. *The EOI should be submitted in sealed cover only. It is the responsibility of the vendors to see that their offers reach the above address by due date and time.*
2. *The person signing the Expression of Interest Documents should duly authenticate any errors or corrections in the EOI. Over writing should be avoided.*
3. *An authorized representative of the Vendor may remain present at the time of opening of the offers for Expression of Interest*
4. *This is an invitation for Expression of Interest and not a tender. No payment will be made to the vendor/responder of such Expression of Interest if their offer for Expression of Interest is considered acceptable.*
5. *As per existing provisions of IRC, all safety measures are to be accommodated in Planning, Design & Pre-construction Stage, during construction stage and post construction stage.*

2. Tentative calendar of events :

| SI No. | Milestone | Date |
|--------|---|----------------------|
| 1 | Release of EOI | 15.02.2019 |
| 2 | Pre submission Conference | 22.02.2019 |
| 3 | Last date for submission of EOI Responses | 28.02.2019 |
| 4 | Declaration of shortlisted firms | To be informed later |

[Handwritten Signature]

3. The scope of services required in the project shall include :-

1. To Supervise the ongoing works to ensure the proper execution as per approved drawings and specifications as indicated thereof.
2. To conduct and record various quality control tests as specified in relevant codes.
3. To advise the field staff/ execution agency if involved in execution the proper methodology and procedures for proper execution of work (documental evidences of such advise is necessary).
4. To prepare and submit daily report of execution/work being done to the authorities concerned.
5. To prepare a Check list with the help of competent authorities and submit a monitory report to all concerned.
6. Periodically Safety Audit should be conducted.
7. To prepare the detailed measurement of executed works as and when required.
8. To certify the various stages of construction, as required.
9. Details of Requirement of Technical Staff is attached herewith.

4. Pre-Qualification Criteria :

1. The firm should have one of its branches or offices located in Delhi, NOIDA, Greater NOIDA, Lucknow or Ghaziabad.
2. In case of consortium, the lead partner should fulfill the given requirements.
3. Should have undertaken consultancy for at least 2 (Two) Similar projects.
4. Average of the consultancy fees received during the preceding five years as per balance sheet and auditors certificate for each year should be at least Rs 100 Lakhs.
5. Should have undertaken at least two other consultancy projects during preceding 5 years for value of minimum Rs 25.00 lacs each.

5. Offers shall be in Two parts :

1. **Part-I** This shall be named as Technical EOI and shall comprise.
 - a. Processing fee of Rs. 5000.00 (Rupees Five thousand only) + G.S.T. in the form of D.D.in favour of U.P.State Bridge Corporation Ltd., payable at Lucknow
 - b. Brief company profile.
 - c. List of projects done with year of completion and cost of the project.
 - d. List of project of similar magnitude along with year of completion and cost of the project and certificates from the clients.
 - e. List of Key personnel with their qualification & experience.
2. **Part-II-** This shall be named financial EOI and shall comprises fee to be quoted in terms of percentage of turnover of the project bifurcating in different items of Scope of Work excluding G.S.T. Calculation of project cost shall be done as per standard practice/norms of UPSBC Ltd., after deducting contingency charges, Labour Cess & all those cost where Centage/ Contingency charges are not payable to the UPSBC by the Govt./Client and the cost of works which do not require designing services.



The cost quoted should be on percentage basis on Turnover value for each project.

Both the above sealed envelopes shall be kept in a larger envelop duly sealed and shall reach the Camp Office of the Joint Managing Director (Planning), U.P. State Bridge Corporation Ltd., Lucknow on or before specified date and time.

6. EOI Evaluation

(a) **Short listing** – Technical EOI shall be evaluated with respect to processing fee, qualification information's, experience and other information's furnished in Part-I and a list will be drawn up of responsive firms who are eligible for competition for providing consultancy services for project management for physical progress through optimum use of resources, quality control & safety audit in 11 zones of U.P. State Bridge Corporation Ltd., as per present works in progress

(b) Employer shall inform shortlisted firms the date, time and place for presentation of their proposal Drawings/ Designs which shall be evaluated by a high level committee formed by Employer.

The employer shall evaluate each technical proposal (using the evaluation committee, CEC), taking into account criteria as prescribed in the EOI: (a) the consultant's relevant experience for the assignment, (b) the quality of the methodology proposed, (c) the qualification of the key staff proposed and (d) capability for transfer of knowledge.

7. Selection Criteria :-

Each of the responsive technical proposal will be evaluated for the criteria prescribed in the EOI by awarding marks so as to make total maximum technical score as 100. The criteria and weightage to each criteria or sub-criteria would depend on the requirements of each case and may be fixed objectively. A model scheme of maximum marks is, however, proposed as under.

| Sl. No. | Details | Max. Marks |
|---------|---|------------|
| 1 | Experience of the firm | 20 |
| 2 | Methodology, work plan and understanding of T OR | 25 |
| 3 | Suitability of the key personnel for the assignment | 45 |
| 4 | Capability for transfer of knowledge/ training | 10 |
| Total | | 100 |

For further detail information may visit or contact the office of the undersigned.



UPSBC LTD., reserves the right to accept or reject any offer or extend the date of submission of the offers or cancel any or all the EOI (s) or annual this EOI process without assigning any reason whatsoever. The corrigendum for extension or cancellation of this, if any, shall be published given of UPSBC LTD.'S website www.bridgecorporationltd.com only The intending firms are requested to visit the UPSBC website regularly for this purpose.

Submission Check list :-

Covering letter

Demand draft/pay order

Design concept presentation

All necessary documents with respect to prequalification criteria and evaluation criteria

For the query please contact:

DEEPAK GOVIL

Chief Project Manager

U.P. State Bridge Corporation Ltd,

633, Shivalay, Mohaddipur,

Gorakhpur – Pin:- 273008

Ph No.- 8765973169 &

9415231928



U.P.STATE BRIDGE CORPORATION LTD

Requirement of Technical Staff for Supervision and other activities

Zone: Gorakhpur

| Sl. No. | Name of Project | Name of Unit | Sanctioned cost (Rs. in lacs) | Balance Cost (Rs. in lacs) | Physical Progress | Requirement of | | Remarks |
|---------|-----------------------------------|--------------|-------------------------------|----------------------------|-------------------|----------------|-----------------|----------------|
| | | | | | | BE (Civil) | Diploma (Civil) | |
| 01 | 02 | 03 | 04 | 05 | 06 | 07 | 08 | 09 |
| 1 | Ghaghra Bridge, Barhaj | Deoria | 7328.09 | 1591.30 | 53% | (1) | (1) | As on 31-01-19 |
| 2 | Ghaghra Bridge, Kamhariya Ghat | Gorakhpur | 9610.61 | 4196.86 | 53% | (1) | (1) | As on 31-01-19 |
| 3 | ROB 149A | Gorakhpur | 1599.00 | 1355.87 | 29% | } | (1) | As on 31-01-19 |
| 4 | ROB 145E | Gorakhpur | 1696.64 | 1522.59 | 20% | | | |
| 5 | Ghaghra Bridge, Khareed - Darauli | Ballia | 11405.77 | 11397.27 | 0% | (1) | (2) | As on 31-01-19 |


Chief Project Manager
U.P. State Bridge Corporation Ltd.
Gorakhpur