

कार्यालय मुख्य परियोजना प्रबंधक  
वाराणसी अंचल  
उ०प्र० राज्य सेतु निगम  
म०नं०-एस, 19/54-2 (दक्षिणी विल्डिंग),  
वरुणा पुल, पी०डब्ल्यू०डी० रोड, नदेसर,  
वाराणसी-221002  
फोन एवं फैक्स : 0542-2507899



OFFICE OF CHIEF PROJECT MANAGER  
VARANASI ZONE  
U.P. STATE BRIDGE CORPORATION  
(ISO 9001:2008 Certified Company)  
CIN-U45203UP1972SGC003623  
S.19/54-2 (Southern Building), Varuna Bridge, PWD  
Road, Nadesar, Varanasi-221002  
Ph.&Fax:0542-2507899, E-Mail: gmvnsupsbcc@gmail.com

पत्रांक 4972/CPM/166/19

दिनांक 28.02.19


श्री विश्वजीत श्रीवास्तव,  
उप परियोजना प्रबंधक (कम्प्यूटर सेल),  
उ०प्र० राज्य सेतु निगम,  
लखनऊ।

ई-मेल

विषय- EXPRESSION OF INTEREST (EOI) FOR PROVIDING CONSULTANCY SERVICES.

वाराणसी अंचल हेतु CONSULTANCY SERVICES के लिए EXPRESSION OF INTEREST आमंत्रित किया जाता है, जिसका विवरण संलग्न कर आपको इस आशय से प्रेषित किया जाता है कि इसे UPSBC पोर्टल पर अपलोड कराने का कष्ट करें।

संलग्नक-उपरोक्तानुसार।

  
28.2.19.  
(राघवेन्द्र प्रताप सिंह)

मुख्य परियोजना प्रबंधक (वाराणसी)


1. प्रतिलिपि संयुक्त प्रबन्ध निदेशक महोदय (नियोजन), उ०प्र० राज्य सेतु निगम, लखनऊ को सादर सूचनार्थ एवं आवश्यक कार्यवाही हेतु सादर प्रेषित।
2. प्रतिलिपि परियोजना प्रबंधक/उप परियोजना प्रबंधक, सेतु निर्माण इकाई, वाराणसी-1/2/जौनपुर/मीरजापुर को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित।


मुख्य परियोजना प्रबंधक (वाराणसी)

**U. P. STATE BRIDGE CORPORATION LTD.**  
**Requirement of Technical Staff for Supervision and other activities**

**Zone: - Varanasi**

Sl. No.	Name of Project	Name of Unit	Sanctioned cost (Rs. In Lacs)	Balance cost (Rs. In Lacs)	Physical Progress	Requirement of		Remarks
						BE (Civil)	Diploma (Civil)	
1	जनपद वाराणसी में पू०रे० के वाराणसी-औड़िहार सेक्शन के अन्तर्गत सम्पार सं० 20 स्पेशल पर 3 लेन रेल उपरिगामी सेतु का निर्माण।	<b>B.C.U.-1 Varanasi</b>	3771.83/ 3192.84	2201.77	17%	0	0	
2	जनपद वाराणसी में वरुणा नदी/कोनिया-सलारपुर मार्ग पर कोनिया घाट के सामने सेतु का निर्माण कार्य।		2621.15	2365.09	18%	0	½	
3	जनपद वाराणसी में उ०रे० के रेल सम्पार सं० 21ए/2टी बाबतपुर-कपसेठी-भदोही मार्ग पर रेल उपरिगामी सेतु।		3810.50/ 2610.50	2583.89	0%	1	½	
4	जनपद चन्दौली में पू०म०रे० के (डी.एफ.सी.सी. रूट) के सैयदराजा-चन्दौली मझवार सेक्शन के अन्तर्गत चन्दौली-सकलडीहा मार्ग के सम्पार सं० 76ए पर आ००ओ०बी०		3347.03/ 1777.03	848.28	59%	0	0	
5	जनपद चन्दौली में कर्मनाशा नदी सेतु/शहाबगंजमें लेवा इलिया मार्ग कि०मी० 11 में सेतु के निर्माण।		915.30/ 739.62	182.05	50%	0	0	
6	जनपद जौनपुर में गोमती नदी सेतु/मऊ-तडवां पसेवा मार्ग पर मैघाट पर सेतु का निर्माण।		817.82/ 672.47	567.77	84.25%	0	0	
7	जनपद जौनपुर में गोमती नदी सेतु/बेलांव- पराउगंज मार्ग पर भड़ेहरी घाट पर सेतु का निर्माण।		993.66/ 785.03	611.11	58.35%	0	0	
	कुल योग			9359.96		1	1	

  
 (संतराज)  
 परियोजना प्रबंधक  
 सेतु निर्माण इकाई, वाराणसी

  
 (राघवेन्द्र प्रताप सिंह)  
 मुख्य परियोजना प्रबंधक (वाराणसी)




**U. P. STATE BRIDGE CORPORATION LTD.**  
**Requirement of Technical Staff for Supervision and other activities**

**Zone: - Varanasi**

Sl. No.	Name of Project	Name of Unit	Sanctioned cost (Rs. In Lacs)	Balance cost (Rs. In Lacs)	Physical Progress	Requirement of		Remarks
						BE (Civil)	Diploma (Civil)	
1	जनपद वाराणसी में चौकाघाट-लहरतारा मार्ग पर उपरिगामी सेतु का निर्माण।	B.C.U.-2 Varanasi	12973.8	3768.42	70.43%	1	1	
2	जनपद वाराणसी में जी0टी0 रोड बौलिया लहरतारा से फुलवरिया जेपी मेहता इण्टर कालेज से वाया सेन्द्रल जेल मार्ग वाया शिवपुर चुंगी मार्ग पर सम्पार संख्या 4 स्पेशल पर 4 लेन रेल उपरिगामी सेतु का निर्माण।		5437.47/ 4370.71	3941.77	9.29%	0	0	
3	जनपद वाराणसी में जी0टी0 रोड बौलिया लहरतारा से फुलवरिया जेपी मेहता इण्टर कालेज से वाया सेन्द्रल जेल मार्ग वाया शिवपुर चुंगी मार्ग पर सम्पार संख्या 5सी पर 4 लेन रेल उपरिगामी सेतु का निर्माण।		5260.51/ 4413.28	4413.28	0.00%	0	0	अतिक्रमण के कारण।
4	जनपद वाराणसी में वरुणा नदी/जी0टी0 रोड बौलिया लहरतारा से फुलवरिया जेपी मेहता इण्टर कालेज से वाया सेन्द्रल जेल मार्ग वाया शिवपुर चुंगी मार्ग पर सेतु।		3464.85	3072.48	31.88%	0	0	
	कुल योग					1	1	

  
 (अरुण कुमार)


उप परियोजना प्रबंधक  
 सेतु निर्माण इकाई-2, वाराणसी


  
 (राघवेंद्र प्रताप सिंह)  
 मुख्य परियोजना प्रबंधक (वाराणसी)

**U. P. STATE BRIDGE CORPORATION LTD.**  
**Requirement of Technical Staff for Supervision and other activities**

**Zone: - Varanasi**

Sl. No.	Name of Project	Name of Unit	Sanctioned cost (Rs. In Lacs)	Balance cost (Rs. In Lacs)	Physical Progress	Requirement of		Remarks
						BE (Civil)	Diploma (Civil)	
1	जनपद जौनपुर में सई नदी सेतु/ग्राम पंचायत मनहन में थानघाट पर सेतु का निर्माण।	B.C.U., Jaunpur	672.13	346.92	93%	0	0	
2	जनपद जौनपुर में गोमती नदी सेतु/धर्मपुर-जमैथा मार्ग पर अखड़ो घाट पर सेतु का निर्माण।		672.47	546.74	76%	0	0	
3	जनपद जौनपुर में सई सेतु/सिरकोनी-गुटवा मार्ग पर 6 गुणे 28.25 मी0 स्पान के सेतु का निर्माण धनेजा घाट।		720.89	342.99	71%	0	0	
4	जनपद जौनपुर में उत्तर रेलवे के रेल सम्पार संख्या 7 बी (जौनपुर सिटी यार्ड) जफराबाद-सुल्तानपुर- लखनऊ मार्ग पर 04 लेन रेल उपरिगामी सेतु का निर्माण।		2507.22	225.49	64%	0	1	
5	जनपद जौनपुर में गोमती नदी सेतु/बैजारामपुर एवं सुल्तानपुर के मध्य सेतु का निर्माण।		929.28	307.14	80%	0	0	
6	जनपद जौनपुर में गोमती नदी सेतु/ आदमपुर-बेलावां मार्ग पर बेलावां घाट पर सेतु का निर्माण।		1004.07	263.45	53.00%	0	0	
7	जनपद जौनपुर में गोमती नदी/कबूलपुर से संगुलपुर-नवाबाद जंगल नैपुरा मुफ्तीगंज मार्ग पर नैपुरा घाट सेतु।		2321.84	2321.84	0.00%	0	1	
	योग			4354.57		0	2	

  
 (रोहित मिश्रा)  
 उप परियोजना प्रबंधक  
 सेतु निर्माण इकाई, जौनपुर


  
 (राघवेन्द्र प्रताप सिंह)  
 मुख्य परियोजना प्रबंधक (वाराणसी)




**U. P. STATE BRIDGE CORPORATION LTD.**  
**Requirement of Technical Staff for Supervision and other activities**

**Zone: - Varanasi**

Sl. No.	Name of Project	Name of Unit	Sanctioned cost (Rs. In Lacs)	Balance cost (Rs. In Lacs)	Physical Progress	Requirement of		Remarks
						BE (Civil)	Diploma (Civil)	
1	जनपद मीरजापुर में विधान सभा क्षेत्र छानबे के वि०ख० हलिया के अन्तर्गत कोटाघाट बेलन नदी पर सेतु का निर्माण	<b>B.C.U., Mirzapur</b>	1980.23	1919.63	1.00%	0	½	
2	जनपद मीरजापुर में वि०स० क्षेत्र मझवां के पहाड़ी ब्लाक के अन्तर्गत पड़री बेलवन मार्ग पर बेलवन नदी पर सेतु।		1215.79	964.79	24.00%	0	½	
3	जनपद सोनभद्र में सोन नदी सेतु/घोरावल-शिल्पी- कोझारी देवी मार्ग पर कोलिया घाट पर सेतु।		3322.51	1410.24	17.00%	0	1	
4	जनपद मीरजापुर में उ०म०रे० के मुगलसराय- इलाहाबाद सेक्शन के किमी 774/13-15 रेल सम्पार संख्या-10ए पर दो लेन रेल उपरिगामी सेतु का निर्माण।		3127.17	3127.17	0.00%	1	1	
5	जनपद सोनभद्र में ओबरा के ग्राम चकारी में रेनू नदी पर राखी पुल के पास सेतु का निर्माण।		2623.67	2623.67	0.00%	1	1	
6	जनपद संत रविदास नगर भदोही में उ०रे० के रेल सम्पार सं० 31बी (गजिया) क्रॉसिंग पर रेल उपरिगामी सेतु।		2779.71	1631.72	74.00%	0	0	
	कुल योग			11677.22		2	4	

  
 (वेद प्रकाश)  
 परियोजना प्रबंधक  
 सेतु निर्माण इकाई, मिर्जापुर

  
 28.2.19.  
 (राघवेंद्र प्रताप सिंह)  
 मुख्य परियोजना प्रबंधक (वाराणसी)

**U.P.STATE BRIDGE CORPORATION LTD.  
16, MADAN MOHAN MALVIYA MARG,  
LUCKNOW(U.P.)**

**Details of Various Zones of UPSBC Ltd., with value of works & Current Status**

Sl.No.	Name of Zone	No. of Bridges under construction	Status	Remaining Value of work As on Dec.'18 (Rs. in Lacs)
<b>01.</b>	<b>Ghaziabad Zone</b>	<b>22</b>		<b>17176.23</b>
	(a) BCU, Ghaziabad	5		9593.00
	(b)BCU, Gr. Noida	7		1260.72
	(c)BCU,Meerut	5		4343.29
	(d)BCU, Saharanpur	5		1979.22
<b>02.</b>	<b>Kanpur Zone</b>	<b>31</b>		<b>14999.80</b>
	(a) BCU, Kanpur	9		3833.57
	(b)BCU, Jhansi	8		6831.00
	(c) BCU, Farrukhabad	7		3909.25
	(d)BCU, Etawah	7		425.98
<b>03.</b>	<b>Lucknow Zone</b>	<b>20</b>		<b>50746.73</b>
	(a) BCU-1, Lucknow	7		15264.13
	(b)BCU-2, Lucknow	8		13759.39
	(c)BCU-3, Lucknow	5		21723.21
<b>04.</b>	<b>Moradabad Zone</b>	<b>8</b>		<b>4320.05</b>
	(a) BCU, Moradabad	8		4320.05
<b>05.</b>	<b>Gorakhpur Zone</b>	<b>26</b>		<b>39316.29</b>
	(a) BCU, Gorakhpur	9		3906.73
	(b)BCU, Azamgarh	5		5348.37
	(c) BCU, Ballia	5		28180.69
	(d)BCU, Deoria	7		1880.50
<b>06.</b>	<b>Faizabad Zone</b>	<b>19</b>		<b>8706.18</b>
	(a) BCU, Faizabad	9		3287.72
	(b)BCU, Sultanpur	5		3545.71
	(c) BCU, Basti	5		1872.75



<b>07.</b>	<b>Varanasi Zone</b>	<b>24</b>	<b>40587.70</b>
	(a) BCU, Varanasi	7	9359.96
	(b)BCU-2, Varanasi	4	15195.95
	(c)BCU, Jaunpur	7	4354.57
	(d) BCU, Mirzapur	7	11677.22
<b>08.</b>	<b>Agra Zone</b>	<b>19</b>	<b>26247.92</b>
	(a) BCU, Agra	6	9936.47
	(b)BCU, Firozabad	10	11761.53
	(c) BCU, Mathura	3	4549.92
<b>09.</b>	<b>Prayagraj Zone</b>	<b>24</b>	<b>32828.35</b>
	(a) BCU-1, Prayagraj	9	3373.20
	(b)BCU-2, Prayagraj	3	3512.45
	(c)BCU-3, Prayagraj	2	138.13
	(d)BCU, Pratapgarh	10	25804.57
<b>10.</b>	<b>Chitrakoot Zone</b>	<b>11</b>	<b>11232.16</b>
	(a) BCU, Hamirpur	3	8439.33
	(b)BCU, Banda	8	2792.83
<b>11.</b>	<b>Bareilly Zone</b>	<b>25</b>	<b>28370.22</b>
	(a) BCU-1, Bareilly	7	3440.68
	(b)BCU-2, Bareilly	5	6651.37
	(c)BCU-3, Bareilly	3	5223.73
	(d)BCU, Aligarh	10	13054.44

**U.P. STATE BRIDGE CORPORATION LIMITED**  
**S.19/54-2 (Southern Building), Varuna Bridge,**  
**PWD Road, Nadesar,**  
**Varanasi-221002**

Notice No. 4972/CPM/166/19

Dated:- 28.02.19

**EXPRESSION OF INTEREST (EOI) FOR PROVIDING CONSULTANCY SERVICES FOR PROJECT MANAGEMENT FOR PHYSICAL PROGRESS THROUGH OPTIMUM USE OF RESOURCES, QUALITY CONTROL & SAFETY AUDIT IN 11 ZONES OF U.P.STATE BRIDGE CORPORATION LTD., AS PER PRESENT WORKS IN PROGRESS**

**1. Availability of documents :**

The EOI document may be downloaded from the website of the UP State Bridge Corporation Ltd.'s Website: [www.bridgecorporationltd.com](http://www.bridgecorporationltd.com) The Consultancy firms are expected to examine all instructions, forms, terms, project requirement and other details in the EOI documents. Failure to furnish complete information as mentioned in the EOI documents or submission of a proposal not substantially responsive to the EOI documents in every respect will be at the firm's risk and may result in rejection of the proposal.

***Other general terms and conditions:***

1. *The EOI should be submitted in sealed cover only. It is the responsibility of the vendors to see that their offers reach the above address by due date and time.*
2. *The person signing the Expression of Interest Documents should duly authenticate any errors or corrections in the EOI. Over writing should be avoided.*
3. *An authorized representative of the Vendor may remain present at the time of opening of the offers for Expression of Interest*
4. *This is an invitation for Expression of Interest and not a tender. No payment will be made to the vendor/responder of such Expression of Interest if their offer for Expression of Interest is considered acceptable.*
5. *As per existing provisions of IRC, all safety measures are to be accommodated in Planning, Design & Pre-construction Stage, during construction stage and post construction stage.*

**2. Tentative calendar of events :**

Sl No.	Milestone	Date
1	Release of EOI	01.03.2019
2	Pre submission Conference	01.03.2019
3	Last date for submission of EOI Responses	07.03.2019
4	Declaration of shortlisted firms	To be informed later

**3. The scope of services required in the project shall include :-**



1. To Supervise the ongoing works to ensure the proper execution as per approved drawings and specifications as indicated thereof.
2. To conduct and record various quality control tests as specified in relevant codes.
3. To advise the field staff/ execution agency if involved in execution the proper methodology and procedures for proper execution of work (documental evidences of such advise is necessary).
4. To prepare and submit daily report of execution/work being done to the authorities concerned.
5. To prepare a Check list with the help of competent authorities and submit a monitory report to all concerned.
6. Periodically Safety Audit should be conducted.
7. To prepare the detailed measurement of executed works as and when required.
8. To certify the various stages of construction, as required.
9. The details of various Zones of UPSBC Ltd., with value of works & Current Status are enclosed as **Annexure-I**
10. Details of Requirement of Technical Staff is attached herewith.

**4. Pre-Qualification Criteria :**

1. The firm should have one of its branches or offices located in Delhi, NOIDA, Greater NOIDA, Lucknow or Ghaziabad.
2. In case of consortium, the lead partner should fulfill the given requirements.
3. Should have undertaken consultancy for at least 2 (Two) Similar projects.
4. Average of the consultancy fees received during the preceding five years as per balance sheet and auditors certificate for each year should be at least Rs 100 Lakhs.
5. Should have undertaken at least two other consultancy projects during preceding 5 years for value of minimum Rs 25.00 lacs each.

**5. Offers shall be in Two parts :**

1. **Part-I** This shall be named as Technical EOI and shall comprise.
  - a. Processing fee of Rs. 5000.00 (Rupees Five thousand only) + G.S.T. in the form of D.D.in favour of U.P.State Bridge Corporation Ltd., payable at Varanasi
  - b. Brief company profile.
  - c. List of projects done with year of completion and cost of the project.
  - d. List of project of similar magnitude along with year of completion and cost of the project and certificates from the clients.
  - e. List of Key personnel with their qualification & experience.
2. **Part-II-** This shall be named financial EOI and shall comprises fee to be quoted in terms of percentage of turnover of the project bifurcating in different items of Scope of Work excluding G.S.T. Calculation of project cost shall be done as per standard practice/norms of UPSBC Ltd., after deducting contingency charges, Labour Cess & all those cost where Centage/ Contingency charges are not payable to the UPSBC by the Govt./Client and the cost of works which do not require designing services.

The cost quoted should be on percentage basis on Turnover value for each project.

Both the above sealed envelopes shall be kept in a larger envelop duly sealed and shall reach the Camp Office of the Joint Managing Director (Planning), U.P. State Bridge Corporation Ltd., Lucknow on or before specified date and time.

**6. EOI Evaluation**

(a) **Short listing** – Technical EOI shall be evaluated with respect to processing fee, qualification information's, experience and other information's furnished in Part-I and a list will be drawn up of responsive firms who are eligible for competition for providing consultancy services for project management for physical progress through optimum use of resources, quality control & safety audit in 11 zones of U.P. State Bridge Corporation Ltd., as per present works in progress

(b) Employer shall inform shortlisted firms the date, time and place for presentation of their proposal Drawings/ Designs which shall be evaluated by a high level committee formed by Employer.

The employer shall evaluate each technical proposal (using the evaluation committee, CEC), taking into account criteria as prescribed in the EOI: (a) the consultant's relevant experience for the assignment, (b) the quality of the methodology proposed, (c) the qualification of the key staff proposed and (d) capability for transfer of knowledge.

**7. Selection Criteria :-**

Each of the responsive technical proposal will be evaluated for the criteria prescribed in the EOI by awarding marks so as to make total maximum technical score as 100. The criteria and weightage to each criteria or sub-criteria would depend on the requirements of each case and may be fixed objectively. A model scheme of maximum marks is, however, proposed as under.

Sl. No.	Details	Max. Marks
1	Experience of the firm	20
2	Methodology, work plan and understanding of T OR	25
3	Suitability of the key personnel for the assignment	45
4	Capability for transfer of knowledge/ training	10
Total		100

For further detail information may visit or contact the office of the undersigned.

UPSBC LTD., reserves the right to accept or reject any offer or extend the date of submission of the offers or cancel any or all the EOI (s) or annual this EOI process without assigning any reason



whatsoever. The corrigendum for extension or cancellation of this, if any, shall be published given of UPSBC LTD.'S website [www.bridgecorporationltd.com](http://www.bridgecorporationltd.com) only The intending firms are requested to visit the UPSBC website regularly for this purpose.

*Submission Check list :-*

*Covering letter*


*Demand draft/pay order*

*Design concept presentation*

*All necessary documents with respect to prequalification criteria and evaluation criteria*

*For the query please contact:*

*Project Manager/Dy. Project Manager  
Varanasi-1/Varanasi-2/Mirzapur/Jaunpur*

  
28.2.19  
(राघवेन्द्र प्रताप सिंह)  
मुख्य परियोजना प्रबन्धक  
उ० प्र० राज्य सेतु निगम  
वाराणसी