




 

 
 
 

GOVERNMENT OF UTTAR PRADESH 
U.P. STATE BRIDGE CORPORATION LTD. 

 
 
 
 
 
 
 
 

Construction Of Foundation and Substructure of P11, P12, 

P13, P14, P15 and A2 of 2 x 2-Lane Bridge Across River 

Yamuna On Hamirpur Byepass Road In District 

Hamirpur, U.P. (On Percentage Rate Basis) 

 
 

BID DOCUMENTS 
 
 
 
 
 
 
 

 

Bridge Construction Unit 
Hamirpur 



  
 

TABLE OF CONTENTS 
 
 

 
Section Description Page 

Section – 1 Invitation for Bids 2 – 4 

Section – 2 Instruction for Bidders 5 – 18 

Section – 3 Qualification Information 19 – 38 

Section – 4 Condition of Contract 39 – 61 

Section – 5 Specification 62 – 66 

Section – 6 Bill of Quantity 67 – 69 

Section – 7 Bill of Quantities Preamble 

 

    70 

Section – 8 Letter of Acceptance & proforma for 
 

Bank Guarantee 

71 – 74 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  
 

GOVERNMENT OF UTTAR PRADESH 
(U.P. STATE BRIDGE CORPORATION LIMITED) 

 
 

CONTRACT AGREEMENTNo.  
 
 

STANDARD BIDDING DOCUMENT 
 
 

(CIVIL WORKS) 
 
 

NAMEOFWORK: Construction Of Foundation and Substructure of P11, P12, P13, P14, P15 and     

                                A2 of 2 x 2-Lane Bridge Across River Yamuna On HamirpurByepass Road In 

District Hamirpur, U.P. (On Percentage Rate Basis) 
 

 
 

TIME LIMIT FOR COMPLETION: 15 (Fifteen) Calendar months 
(Including Rainy Season) 

 
TIME & DATE OF SUBMISSION 

OF BIDS: Date:08/08/2019 Time: 12.00p.m. 

 
TIME AND DATE OF OPENING  : Date:08/08/2019 Time: 3.30p.m. 

TECHNICAL BIDS 

 
TIME AND DATE OF OPENING  : To be apprised after evaluation of technical bid 

FINANCIAL BIDS 

 
PLACE OF OPENING BIDS : Office of the Project Manager, 

U.P. State Bridge Corporation Ltd. 
Hamirpur 

 
 

OFFICER INVITING BIDS : Chief  Project Manager (Chitrakoot), 
U.P. State Bridge Corporation Ltd. 
Banda 
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Section 1 

GOVERNMENT OF UTTAR PRADESH 
(U.P. STATE BRIDGE CORPORATION LTD) 

NOTICE INVITING BIDS 
 

BidNo.:330 /E-Tender / CPM(CKT) /2019-20` Date: 31.07.2019 
 

1. On behalf of the Managing Director, U.P. State Bridge Corporation Ltd , Chief Project Manager (Chitrakoot), U.P. 
State Bridge Corporation Ltd, Banda invites bids from eligible bidders for the Project/Work detailed in the following 
table. The bids shall be on the Percentage Rate format. The bidders may submit bids for all of the following 
Project/Work: 

 
Sr. 
No. 

Name of Project/Work(s) Bid Security/ 
(Earnest Money) 

(Rs.) 

Cost of 
Document/ 

Tender 
(Rs.) 

Period of 
Completion 

1 2 3 4 5 
1. Construction Of Foundation and Substructure of 

P11, P12, P13, P14, P15 and A2 of 2 x 2-Lane 

Bridge Across River Yamuna On Hamirpur 

Byepass Road In District Hamirpur, U.P. (On 

Percentage Rate Basis) 

 
 
 
 

18,00,000.00 

 
 

 
5000/- 

+ 18% GST 

 
 
 
 

15 Month 

 
2. Period of availability of Tender Date & Time of bid submission and Date & time of opening of Bids are as given 

below:- 
 

Availability of Tender for 
bidding 

Last Date & Time for 
Submission of Bids 

Date & Time of opening of tender 

From To Technical Bid Financial Bid 

01.08.2019 08.08.2019 08.08.2019 
(upto 12:00 p.m.) 

08.08.2019 
(at 3:30 p.m.) 

To be decided after 
evaluation of 
Technical Bid 

 
Enclose the following documents : 

1. Proof of GST Registration 
2. Proof of Income Tax Registration. 
3. Proof of EPF submission of employees. 

 
Signature of Authorized Officer 
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GOVERNMENT OF U.P. 
U.P. State Bridge Corporation Limited 

 
INVITATION FOR BID 

BidNo. 330 /E-Tender / CPM(CKT) /2019-20` Date: 31.07.2019 
 

1. On behalf of Managing Director, C.P.M. (Chitrakoot), U.P.S.B.C. Ltd, Banda invites bids from eligible bidders 
for the construction of work detailed in the following table.  

 

Sr. 
No. 

Name of Project/Work(s) Bid Security/ 
(Earnest 

Money)(Rs.) 

Cost of 
Bid/Tender 

Document (Rs.) 

Period of 
Completion 

1 2 3 4 5 
1. Construction Of Foundation and Substructure 

of P11, P12, P13, P14, P15 and A2 of 2 x 2-Lane 

Bridge Across River Yamuna On Hamirpur

Byepass Road In District Hamirpur, U.P. (On 

Percentage Rate Basis) 

 
18,00,000/- 

5000/- 
+ 18% GST 

 
15 Month 

     
     

Period of availability of Tender Date & Time of bid submission and Date & time of opening of Bids are as given 
below: 

 

Availability of Tender for 
bidding 

Last Date & Time 
for Submission of 
Bids 

Date & Time of opening of tender 

From To Technical Bid Financial Bid 

01.08.2019 08.08.2019 08.08.2019 
(upto 12:00 

p.m.) 

08.08.2019 
(at 3:30 p.m.) 

To be decided 
after evaluation of 

Technical Bid 

2. The complete BID document can be viewed/downloaded from official portal of etender.up.nic.in from 
01.08.2019 to 08.08.2019upto 12:00 Hrs IST. Bid must be submitted online only at the above etendering portal 
on or before 08.08.2019upto 12:00 Hrs IST. Bids received online shall be opened on 08.08.2019 at 15:30 Hrs 
IST. Bid through any other mode shall not be entertained. However, Bid Security, document fee, Power 
of Attorney and joint bidding agreement shall be submitted physically by the Bidder on or before 
08.08.2019 up to 12:00 Hrs IST in the offices specified in tender documents. Please note that the 
UPSBC reserves the right to accept or reject all or any of the BIDs without assigning any reason 
whatsoever. 

3. Bids must be accompanied by Bid Security of the amount specified for the work in the above table drawn in 
favour of the “U.P. State Bridge Corporation Limited.” Bid Security will have to be in any one of the forms as 
specified in the bidding document and shall have to be valid for 45 days beyond the validity of the bid. 

4. The original DD / Bank Guarantee for bid security deposit and  cost  of  tender  documents should  be  
deposited with the concerned Project Manager before  the  opening  of  the  technical bid  as  given  in  the  
table above. The scanned copies of the same should be  attached  in  Technical Bid  as  prescribed  in  the  
Bidding Document, failing  which  the  bidder  shall  be  disqualified.  If  the bidder  fails  to  deposit  the  
original  Fixed  Deposit  /  Bank  Guarantee  for  bid  security  deposit  and cost  of  tender  documents  with  
the concerned Project Manager before the opening of the technical bid, the bidder shall be disqualified and 
debarred for a period of 6 (six) months for submitting bids for works in the U.P. State Bridge Corporation 
Limited. 
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5. Bid documents consisting of qualification information and eligibility criterion of bidders, plans, specifications, 
drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions of 
contract to be complied with by the Contractor and scanned copies of the required documents and information as 
per section-2 (formats & annexure) should be attached in the technical bid as prescribed in the Bidding 
Document. 

 
6. The valid successful bidder has to provide the originals to the concerned authority on receipt of such letter, which 

will be sent through registered post. 
 

 
7. The bidder has to only agree/ disagree on the conditions in the Bidding Document. The bidders who disagree on 

the conditions of Bidding Document can not participate in the tender. 
 

 
8. Technical bids will be opened on the day & time as specified in the above table, in the presence of the bidders 

who wish to attend. If the office happens to be closed on the date of receipt of the bids as specified, the bids will 
be received and opened on the next working day at the same time and venue. 

 
 

9. Bids once submitted cannot be resubmitted or withdrawn. 
 

 
10. Conditional bids and the bids not meeting the qualifying criteria on the date of receipt of bids shall be summarily 

rejected. 
 

 
11. The undersigned has the right to accept or reject any bid and to annul the bidding process without assigning any 

reason. 
 

 
 

Chief Project Manager (CHITRAKOOT) 
U.P. State Bridge Corporation Limited Banda 
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Section 2 : Instructions to Bidders 

Table of Clauses 
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Instructions to Bidders (ITB) 
A. General 

1. Scope of Bid 
1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as 

described in these documents and referred to as “the works”. The name and identification 
number of the works is provided in the Appendix to ITB. The bidders may submit bids for any 
or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each work 
should be submitted separately. 

1.2 The successful Bidder will be expected to complete the Works by the Intended completion 
Date specified in the Part I General Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ 
Tender, bid/ tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 
2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake 

the works of construction of Bridge through U.P. State Bridge Corporation Ltd, Lucknow. 
2.2 The Government of the State has decided to provide funds for the construction of the Bridge. 
3. Eligible Bidders 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by 

the Central Government, the State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State Government. 

3.3 Any bidders having criminal record is not allowed to participate in the bidding process. Any 
person who is having criminal cases against him or involved in the organized crime or 
gangster activities or Mafia or Goonda or Anti social activity are strictly prohibited to 
participate in the bidding process. If it is established that any bidder has criminal record, his 
bid shall be automatically cancelled. 

3.4 The bidder has to produce character certificate, Solvency certificate, self declaration affidavit ( 
on the prescribed Performa which is attached with the bid document ) etc., issued by the 
competent authority in original with bid document. 

3.5. Any bidder who is an Advocate and Registered with any State Bar Council  Shall  not  be  
allowed to participate in the bidding. If it is established that the contractor is registered with 
the state bar council, his bid shall be automatically cancelled. 

4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a 

preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. 

4.2 All bidders shall include the following information and documents with their bids in Section 3, 
Qualification Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 
(c) experience in works of a similar nature for each of the last five years as defined below, and 

details of works in progress or contractually committed with certificates from the concerned 
officer of the rank of Executive Engineer or equivalent; 
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1. The bidder must have sunk at least 12 No wells of minimum 6.50 Mtr dia and up to 
30 Mtr depth below LWL in a major river having discharge not less than 20000Cumecs. 

 
(d) evidence of ownership of major items of construction equipment named in Clause 4.4B 

(b) (i) of ITB or evidence of arrangement of possessing them on hire/lease/buying as defined 
therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the 
qualifications defined in Clause 4.4 B (b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 
reports for the past three years 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage 
(defined in the Appendix to ITB) of the contract price of works, during the implementation of 
the works; 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities 
(10 percent of the contract value) certified by banker (the certificate being not more than 3 
months old.) 

(i) authority to seek references from the Bidder’s bankers; 
(j) information regarding any litigation or arbitration during the last five years in which the 

Bidder is involved, the parties concerned, the disputed amount, and the matter; 
(k) Proposal for subcontracting the components of the works for construction/ Upgradation 

aggregating not more than 25% of the contract price: -and 
(l) the proposed methodology and programme of construction, backed with equipment and 

material planning and deployment, duly supported with broad calculations and Quality 
Management Plan proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications and within the stipulated period of 
completion.. 

4.3 Bids from joint venture are not allowed. 
4.4 A To qualify for award of the Contract, each bidder should have in the last five years: 
a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering 

construction works only) volume of construction work of at least the amount equal to the 
estimated cost of works(excluding maintenance cost for five years)for which bid has been 
invited. The turnover will be indexed at the rate of 8 percent for a year. 

b) Satisfactorily completed, as prime Contractor or nominated Sub-Contractor, at least one 
similar work equal in value to one-third of the estimated cost of work for which the bid is 
invited, or such higher amount as may be specified in the Appendix to ITB. 

4.4 B(a) Each bidder must produce: 
(i) The current income-tax clearance certificate; 
(ii) An affidavit that the information furnished with the bid documents is correct in all respects; 

and 
(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates 

shall make the bid non-responsive. 
(b) Each bidder must demonstrate: 
(i) Availability for construction work, of the owned, key equipment stated in the Appendix to  

ITB including equipments required for establishing field laboratory to perform mandatory 
tests, and those stated in the Appendix to ITB; 
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(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 
(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of 

any advance payments which may be made under the Contract, of not less than the amount 
specified in the Appendix to ITB; 

(c) The bidder must not have in his employment: 
(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the 

bidder’s spouse) of persons listed in the Appendix to ITB. 
(ii) Without Government permission, any person who retired as gazetted officer within the last 

two years of the rank and from the departments listed in the Appendix to ITB. 
4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the Notice Inviting Tender, the bidder must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

4.5 Sub contractors experience and resources shall not be taken into account in determining the 
bidders compliance with the qualifying criteria except to the extent stated in 4.4 A above 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity for construction work is equal to or more than the total bid value. The available 
bid capacity will be calculated asunder: 
Assessed Available Bid capacity = ( A*N*M – B 
) where 
A = Maximum value of civil engineering works executed in any one year during the last five 
years (updated to the price level of the last year at the rate of 8 percent a year) taking into 
account the completed as well as works in progress. 
N = Number of years prescribed for completion of the works for which bids are invited 
(period up to 6 months to be taken as half-year and more than 6 months as one year). 
M = M is taken as 2.5 
B = Value, at the current price level, of existing commitments and on-going works to be 
completed during the period of completion of the works for which bids are invited. 
Note: The statements showing the value of existing commitments  and on-going works as  

well as the stipulated period of completion remaining for each of the works listed 
should be countersigned by the Engineer in charge, not below the rank of an Executive 
Engineer or equivalent. 

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc. 

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or 
low bid prices and could not furnish rational justification for it to the Employer. 
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5. One Bid per Bidder 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 

Bid will cause the proposals with the Bidder's participation to be disqualified. 
6. Cost of Bidding 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will, in no case, be responsible or liable for those costs. 
7. Site Visit 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 

familiarise himself with the Site of Works and its surroundings including source of earth, 
water, road aggregates etc. and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for construction of the Works. The costs of visiting the Site 
shall be at the Bidder's own expense. He may contact the person whose contact details are 
given in the Appendix to ITB. 

B. Bidding Documents 
8. Content of Bidding Documents 
8.1 The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10 of ITB. 
1 Notice Inviting Tender 
2. Instructions to Bidders 
3 Qualification Information 
4 Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of 
Contract) 

5 Specifications 
6 Drawings (May be seen in the office of the undersigned) 
7 Bill of Quantities 
8 Form of Bid 
9 Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 

Unconditional Bank Guarantee. 
8.2 One set of the bidding documents will be issued to the bidder against the payment. 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s 
own risk. Pursuant to clause 25 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 

9. Clarification of Bidding Documents and Pre-bid Meeting 
DELETED 

10. Amendment of Bidding Documents 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents 

by issuing addenda. 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated 

in writing by registered post or by cable to all purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of 
bids, in accordance with Clause 20.2 of ITB. 
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C. Preparation of Bids 
11. Language of Bid 
11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 
12. Documents Comprising the Bid 
12.1 The Bid submitted by the Bidder shall be in two separate parts: 
Part I This shall be named Technical Bid and shall comprise of: 
I. For bidding documents downloaded from the website, the demand draft for the cost of the 

bidding documents placed in a separate cover, marked “cost of bidding document downloaded 
from the internet”; 

II. Earnest Money in a separate cover marked ‘Earnest Money’; 
III. Authorized Address and contact details of the bidder having the following information: 

Address of communication: 
Telephone No.(s): Office: 
Mobile No.: 
Facsimile (Fax) No. : 
Electronic Mail Identification (E-mail ID): 

IV. Qualification information, supporting documents, affidavit and undertaking as specified in 
Clause 4 of ITB. 

V Undertaking that the bid shall remain valid for the period specified in clause 15.1 OFITB. 
VI any other information/documents required to be completed and submitted by bidders, as 

specified in the Appendix to ITB, and 
VII. An affidavit affirming that information he has furnished in the bidding document is correct to 

the best of his knowledge and belief. 
Part II. It shall be named Financial Bid and shall comprise of: 
(i) Form of Bid as specified in Section6; 
(ii) Priced bill of quantities for items specified in Section7; 
12. 2 Each part shall be separately sealed and marked in accordance with Sealing and Marking 

instructions in clause 19 of ITB. 
12.3 The following documents, which are not submitted with the bid, will be deemed to be part of 

the bid. 
 

Section Particulars 
 

1 Notice inviting Tender 
2 Instruction to the bidders 
3. Conditions of Contract 
4. Contract Data 
5. Specifications 
6. Drawings 

 

13. Bid Prices 
13.1 The Contract shall be for the Works put to tender, as described in Clause 1. 1 of ITB, based on 

the priced Bill of Quantities submitted by the Bidder. 
13.2 The Bidder shall adopt the Item Rate Method as specified in the Appendix to ITB; only the 

same option is allowed to all the Bidders. Item Rate Method requires that the bidder must 
quote rates for each of the items of the BOQ. 
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13.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or 
for any other cause, shall be included in the rates, prices, and total Bid price submitted by the 
Bidder. Only GST shall be paid extra at the prevalent rates. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment. 

14. Currencies of Bid 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
15. Bid Validity 
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission 

specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. The 
request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse 
the request without forfeiting his Earnest Money. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his 
earnest money for a period of the extension, and in compliance with Clause 16 of ITB in all 
respects. 

16. Earnest Money 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the 

Appendix to ITB. 
16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt / 

Bank Guarantee of a scheduled commercial bank or Nationalized Bank, NSC, Post office 
saving Bank issued in favor of the name given in the Appendix to ITB. The Fixed Deposit 
Receipt / Bank Guarantee shall be valid for six months or more after the last date of receipt of 
bids. Other forms of Earnest Money acceptable to the Employer are stated in the Appendix to 
ITB. 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in 
the Appendix to ITB, shall be rejected by the Employer as non-responsive. 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the 
Bid validity period specified in Clause 15.1 of ITB. 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6 The Earnest Money may be forfeited: 
a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid 

validity; 
b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
i. sign the Agreement; and/or 
ii. Furnish the required Performance Security. 
17. Alternative Proposals by Bidders 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the Bill of Quantities and the basic technical design as indicated in the drawings and 
specifications. Alternative proposals will be rejected as non-responsive. 
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18. Format and Signing of Bid 
18.1 The Bidder shall submit one set of the bid comprising of the documents as described in Clause 

12 of ITB. 
18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons 

duly authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. All pages of 
the Bid shall be signed by the person or persons signing th eBid. 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 
which case such corrections shall be made by scoring out the cancelled portion, writing the 
correction and initialing and dating it by the person or persons signing the Bid. 

D. Submission of Bids 
19. Sealing and Marking of Bids DELETED 
20. Deadline for Submission of Bids : The hard copies must be submitted before last date 

and time of online submission of the bid i.e. 08.08.2019  15.30IST. 
20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified in the Appendix to ITB not later than the date and time indicated in the 
Appendix to ITB. In the event of the specified date for the submission of bids being declared a 
holiday for the Employer, the Bids will be received up to the specified time on the next 
working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

21. Late Bids 
21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be 

returned unopened to the Bidder. 
E. Bid Opening and Evaluation 
22. Bid Opening 
22.1 The Employer will open the bids received (except those received late) in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified in 
the Appendix to ITB. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 

22.2 The envelope containing the technical bid shall be opened. First and if the cost of the bidding 
documents is not there, or incomplete, the remaining bid documents will not be opened, and 
bid will be rejected. 

22.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the bidders’ names and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. 

22.4 The Employer will prepare minutes of the Bid opening, including the information disclosed to 
those present in accordance with Clause 22.3 of ITB. 

22.5 Evaluation of the technical bids with respect to bid security, qualification information and 
other information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be 
taken up and completed within Ten working days of the date of bid opening, and a list will be 
drawn up of the responsive bids whose financial bids are eligible for consideration. 
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22.6. The Employer shall inform, by telegram or email, the bidders, whose technical bids are found 
responsive, date, time and place of opening as stated in the Appendix ITB. In the event of the 
specified date being declared a holiday for the Employer, the bids will be opened at the 
appointed time and location on the next working day through they or their representative, may 
attend the meeting of opening of financial bids. 

22.7. At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were 
found responsive in accordance with clause 22.5 of ITB will be announced. The financial bids 
of only these bidders will be opened. The remaining bids will be returned unopened to the 
bidders. The responsive bidders’ names, the Bid prices, the total amount of each bid, and such 
other details as the Employer may consider appropriate will be announced by the Employer at 
the time of bid opening. Any Bid price, which is not read out and recorded, will not be taken 
into account in Bid Evaluation. 

22.8 The Employer shall prepare the minutes of the opening of the Financial Bids. 
23. Process to be Confidential 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or 
award decisions may result in the rejection of his Bid. 

24. Clarification of Bids and Contacting the Employer 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. 
24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decision may result in the rejection of his bid. 
25. Examination of Bids and Determination of Responsiveness 
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each 

Bid(a)meetstheeligibilitycriteriadefinedinClauses3and4;(b)hasbeenproperlysigned; 
(d) ©is accompanied by the required securities; and (d) is substantially responsive to the 

requirements of the bidding documents. During the detailed evaluation of the “Financial 
Bids”, the responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specifications and drawings. 

25.2 A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
bidding documents, the Employer’s rights or the Bidder’s obligations under the Contract; or 

(e) ©whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 
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26. Correction of Errors 
26.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 
b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 26.2 The amount 
stated in the Bid will be adjusted by the Employer in accordance with the above procedure for 
the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does 
not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be 
forfeited in accordance with Clause 16.6(b) of ITB.18 

27. Evaluation and Comparison of Bids 
27.1 The Employer will evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clause 25 of ITB. 
27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB. 
27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the Employer may require that the 
amount of the performance security set forth in Clause 32 of ITB be increased at the expense 
of the successful Bidder to a level sufficient to protect the Employer against financial loss in 
the event of default of the successful Bidder under the Contract. The amount of the increased 
performance security shall be decided at the sole discretion of the Employer, which shall be 
final, binding and conclusive on the bidder. 

28. Price Preference 
28.1 There will be no price preference to any bidder. 

 

F. Award of Contract 
29. Award Criteria 
29.1  Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid   

has been determined: 
i. to be substantially responsive to the bidding documents and  who  has  offered  the  lowest 

evaluated Bid price, provided that such Bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause 3 of ITB, and (b) qualified in accordance with the 
provisions of Clause 4 of ITB; and ii. to be within the available bid capacity adjusted to 
account for his bid price which is evaluated the lowest in any of the packages opened earlier 
than the one under consideration. 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids 
30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of  
Contract, without thereby incurring any liability to the affected Bidder or bidders or any 
obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 
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31. Notification of Award and Signing of Agreement. 
31.1.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior  

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Part I General Conditions of Contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 
consideration of the execution, completion by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

31.2. The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause32. 

31.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished. 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

32. Performance Security 
32.1 Within 21 (Twenty one) days after receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security of ten percent of the Contract Price (5% 
in the form of Bank Guarantee from Nationalized Bank at the time of agreement and 
remaining 5% shall be deducted from running bills @ 5 % till total amount reaches to 10% of 
the contract value), entire period of work and one year after completion of work i.e. up to DLP 
and the time for completion of works plus additional security for unbalanced Bids in 
accordance with Clauses 27.3 and 27.4 of ITB and Clause 46 Part I General Conditions of 
Contract and sign the contract. 

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit 
Receipts, in favour of Project Manager, U.P. State Bridge Corporation Ltd. Payable at 
Hamirpur from a Scheduled Commercial Bank. 

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall 
constitutes sufficient grounds for cancellation of the award and forfeiture of the Earnest 
Money. He will also be debarred from participating future bids under U.P. State Bridge 
Corporation Ltd..for one year. 

 

33. Advances: 
 

No Advance in any form shall be paid to the contractor. 
 

34. Corrupt or Fraudulent Practices 
 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption in force in India, namely, Prevention of Corruption Act, 1988. 
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Appendix to Invitation To Bidders (ITB) 

Instructions to Bidders Clause Reference 

         (1.1) The Employer is Chief Project Manager (Chitrakoot), UPSBCL, 
Banda 

Represented by : Project Manager, UPSBCL, Hamirpur 
  (1.2)   The Works is Construction Of Foundation and Substructure of P11, P12, P13, P14, P15 and A2 of 

                                        2 x 2-Lane Bridge Across River Yamuna On HamirpurByepass Road In District Hamirpur, 

                                        U.P. (On Percentage Rate Basis) 

(2.1) The State is Uttar Pradesh 
(3.1) Eligible Bidders are: Contractors registered with –Public Works 

Department/ UPSBC in class ‘A’. 
(4.2) The information required from bidders in Clause 4.2 is modified as follows: 

NONE 
4.2 (g) The percentage is Ten 

(4.4A)(b) One Third of the estimated cost of works 
(4.4 B)(a) (iii) Other certificates required with the bid are: As per ITB 
(4.4.B) (b)(i) The key equipments for bridge works and field testing laboratory 

Bridge Works are: FOR BRIDGE WORKS 
S.No. Type of Key Plant & Equipment Maximum Age 

as on 
31.03.2019 

Minimum 
Nos. 

1. Automatic Concrete Batching & Mixing Plant (capacity 30 cum/hour) 5 As required 

2. Concrete Mixer with Integral Weigh Batching facility 5 As required 

3. Vibrators: 
- Needle Vibrators 
- Surface Vibrators 
- Form Vibrators 

 
2 
2 
2 

 
6 

As required 
As required 

4. Cranes with Clam shell (Grab) for sinking of wells 5 4 

5. Pile Rig (drilling machine)   

6. Concrete Pumps  As required 

7. Transit Mixer  As required 

8. Girder Launching Equipment   

9. Jacks for pre-stressing: Multi pull/single pull   

10. Steel Form work 1 As required 

11. Water Jetting Equipment 5 2 

12. Motor Grader (owned or hired)   

13. Hydra (owned or hired) 5 2 

14. Tipper trucks (owned or hired) 5 2 

15. Front End Loader 5 2 

16. Vibratory Roller (owned or hired)   

17. Hot Mix Plant with electronic controls (owned or hired)   

18. Wet Mix Plant (owned or hired)   

19. Paver Finisher with electronic sensor (owned or hired)   

20. Bitumen Sprayer (owned or hired)   
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21. Dozer (owned or hired)   

22. Water Tanker with sprinkler (12 kl capacity)  As required 

23. Welding Equipment 5 As required 

24. Diesel Generating Sets 5 As required 

For field testing Laboratory: 
All equipment should be provided at site lab and central lab as perSP-20- 2002 I.MORTH / UP 
STATE BRIDGE CORPORATION LTD. 
Note: (a) The bidder must produce the following documentary evidence in support of his owning the 

above equipment: Documents showing proof of ownership. 

(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 
A. The Technical Personnel are : 

Sl. 
No. 

Position Qualification Experience (Years) 

1 Site Engineer BE (Civil) 2 
2 Site Engineers Diploma in Civil 10 
3 Quality Assurance Engineer Diploma in Civil/ BSc 5 
 
 

B. For field testing laboratory: 
 

(4.4B) (b)(iii) The minimum amount of liquid assets and/or credit facilities net of other 
contractual commitments of the successful Bidder shall be 10% of the 
contract value 

(4.4 B)(c) (i) The bidder must produce an affidavit stating that the near relations of the 
following departmental officers are not in his employment: 
J.E’s, A.E.’s, P.M.’s, C.P.M’s, G.M.’s, and other staff of equivalent rank 

(4.4 B)(c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 
officer (if any) in his employment who retired within the last two years with 
the following ranks from the departments listed below: 
UP STATE BRIDGE CORPORATION LTD., A.Es, Project Manager, 
Project Manager, Chief Project Manager / Chief Project Manager. and. U.P. 
Irrigation. (Assistant Engineer, Executive Engineer, Superintending 
Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in Chief) 
In case there is no such person in his employment, his affidavit should 
clearly state this fact. 

(4.6) M =2.5 
(7.1) The contact person is: 

Designation: Project Manager 
U.P. State Bridge Corporation Ltd. 
Hamirpur. 

(9.2.1) Place, Time and Date for pre-bid meeting 
are: NOTAPPLICABLE 

(11.1) Language of the bid is: English 
(12.1) PartI(v) The other documents required are: NONE 

———————————————————— 
———————————————————— 

(13.2.) Bids may be submitted only in PERCENTAGE Rate Method for all items. 
(13.2) Schedule of Rate applicable for Percentage Rate Method  
(16.1) The amount of Earnest Money shall be Rs.18,00,000.00 
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(16.2) Fixed Deposit Receipt / Bank Guarantee must be drawn in favour of: 
Project Manager, UP STATE BRIDGE CORPORATION LTD. Hamirpur 

(16.2) Other acceptable forms of Bid Security pledged in favour  
of: Project Manager, UP STATE BRIDGE CORPORATION LTD.  
Hamirpur. National savings certificate issued by P&T Deptt., Post Office  
Saving account Pass book . 

(16.3) Exemption from Earnest Money is granted to: NONE 
 

(20.1) The Employer’s address for the purpose of Bid submission is 
(i) Office of P.M, UP STATE BRIDGE CORPORATION LTD., 

Hamirpur 
(20.1) The deadline for submission of bids shall 

be: Time -12:00p.m. 
Date :08/08/2019 

(22.1)&(22.6) The date, time and place for opening of the Technical Bids are: 
 

(A) Technical Bid 
 

Date: 
08/08/2019 
Time: 3.30 
PM 
Place: Office of P.M, UP STATE BRIDGE CORPORATION LTD., Hamirpur 

 
(B) Financial Bid (For qualified bidder as) : To be informed later after 
evaluation of technical bids. 

(32.1) The amount and validity period of the performance 
guarantee is: Amount: 5 % of the contract price 
Validity Period: - 
(i)  Performance security shall be valid until a date 30 days after the 

expiry of ONE MONTH after intended completion date. 
(ii) Additional Performance Security for unbalanced Bid shall be valid 

for 45 days plus intended completion period. 
 
 

Signature of Employer/ Authorised Signatory 
Date: 
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Section 3  
                       QUALIFICATION INFORMATION 

 

i. Qualification document as detailed below, complete in all respects, should be submitted as per the 
stipulations of Clause 4.3 of ITB. 

 
Pre-qualification document contains 17 numbers of forms as follows: 

 
1. FORMAT(1-1): GENERAL INFORMATION 
2. FORMAT(1-2): STRUCTURE AND ORGANIZATION 
3. FORMAT(1-3): JOINT VENTURE DATA 
4. FORMAT(2-1): ANNUAL TURNOVER 
5. FORMAT(2-2): EXPERIENCE IN SIMILAR WORKS 
6. FORMAT(2-3): PROPOSED WORK PLAN 
7. FORMAT(2-4): EQUIPMENT AVAILABILITY 
8. FORMAT(2-5): AVAILABILITY OF PERSONNEL 
9. FORMAT(2-6): AVAILABILITY OF OVER DRAFT/ CREDITFACILITIES 
10. FORMAT(2-7) EXISTING COMMITMENTS 
11. FORMAT(2-8): AFFIDAVIT 
12. FORMAT(2-9): WORKS FOR WHICH BIDS ALREADYSUBMITTED 
13. FORMAT(2-10): QUANTITIES OF WORK EXECUTED ASPRIME 

CONTRACTOR 
14. FORMAT(3-1): UNDERTAKING FOR MINIMUM CASHINVESTMENT 
15. FORMAT(3-2): UNDERTAKING FOR BIDVALIDITY 
16. FORMAT(3-3): UNDERTAKING AS PER CLAUSE 3.2 OFITB 
17. FORMAT(4-1): LITIGATIONHISTORY 

 
ii. If necessary, additional sheets can be added to the schedules. Such attachments should be clearly 

marked as follows: 

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5), etc. 
 

iii. While submitting the PQ Document duly filled in, applicant shall enclose latest copies of brochures of 
their firms and technical documentation, if any, giving additional information and proper reference to 
the brochures. 

 
iv. Each page of Qualification document shall be duly signed by the applicant or his authorized representative. 

 
v. Costsincurredbyapplicant(s)inmakingthisoffer,inprovidingclarificationsorattending

discussions, conferences, or site visits shall not be reimbursed by the Employer. 
 

vi. Incomplete bids shall be summarily rejected. 
 

vii. The language for submission of application shall be English. 
 

viii. The enclosed Forms should be filled in completely and all questions should be answered. If any 
particular query is not relevant, it should be replied as ‘not applicable’. 

 
ix. Financial data, project costs, value of works, etc. should be given in Indian Rupee only except for 

Works carried out abroad for which figures may be furnished in American Dollars. Deemed Export 
Projects procured against International Competitive Bid, though executed within the country and where 
the currency of bid/contract is US Dollars or other convertible currency shall be considered as “Works 
Abroad.” 

 
-19-



x. If the bid is made by a firm in partnership, it shall be signed by all the partners of the firm along with their 
full names and current addresses, or by a partner holding the power of attorney for the firm for signing the 
application. In such a case a certified copy of the power of attorney should accompany the application. A 
certified copy of the partnership deed, current address of the firm and the full names and current addresses 
of all the partners of the firm shall also accompany the application. 

 
xi. If the bid is made by a limited company or a limited corporation, it shall be signed by a duly authorized 

person holding the power of attorney for signing the application, in which case a certified copy of the power 
of attorney should accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence before the Contract is awarded. 

 
 

xii. If the bid is made by a JV, it should be signed by the authorized representative of the lead partner (as 
defined above). Certified copies of the Power of Attorney in respect of the person signing the PQ 
application must accompany the application. 

 
 

xiii. The information furnished must be sufficient to show that the bidder is capable in all respects to 
successfully complete the envisaged work. 
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FORMAT (1-1) 
 

GENERAL INFORMATION 
 
 

All individual firms and each partner of joint venture bidding for the Work are requested to complete the 
information in this form. Nationality information to be provided for all owners or Applicant who are partnerships 
or individually owned firms. 
Following information with regard to the nature of your interests in the Firms or JV’s may also be provided: 

 
a) Shareholding pattern or percentage of shares held by the individual partners. 
b) Firms interests in other areas of business 
c) If, they represent a group of companies all the relevant details. 

 
Where the Applicant proposes to use named subcontractor(s) for critical components of the works, or for work 
contents in excess of 10 percent of the value of the whole works, the following information should also be 
supplied for the subcontractor(s): 

 
1. Name of firm 

Place of incorporation / registration 
Year of incorporation / registration 

2. Head office Address 
Telephones 
Fax 

3. Name of Contact Person (s) 
Correspondence Address 
Telephones 
Fax 
E-mail 

 

Nationality of Owners (*) 

Name Nationality 

1.   

2.   

3.   

 
(*) To be completed by all owners of partnerships or individually owned firms, and also by all partners of a JV. 

 
 

(Applicant) 
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FORMAT (1-2) 
STRUCTURE AND ORGANIZATION 

1. The Bidder is   

 (a) 
(b) 
I 
(d) 

 
(e) 

An individual 
a proprietary firm 
a firm in partnership 
a Limited Company or Corporation 
a group of firms /joint venture 
(If yes, give complete information in 
respect of each partner) 

:  
 

2. Attach the Organization Chart showing the 
structure of the organization including the name of 
the Directors, position of directors, position of 
officers. 

:  
 

 

3. No. of years of experience :  

 (a) As a Prime Contractor (contractor 
shouldering major responsibility) 

  

  i) In own country :  
 

  ii) other countries (specify country) :  
 

 (b) In a Joint Venture   

  i) in own country :  
 

  ii) other countries (specify country) :  

 I As Subcontractor (specify main 
Contractor) 

  

  i) in own country :  

  ii) Other countries (specify country) :  

4. For how many years has your organization been in 
business of similar works under its present name? 

:  

5. Have you ever left the work awarded to you 
incomplete? (If so, give name of project and 
reasons for not completing the work). 

:  
 

6. In which fields of civil engineering construction, 
do you claim specialization and interest? 

:  

7. Give details of your soil and materials testing 
laboratory, if any (include full range of 
equipments available; ‘make’, year and functional 
conditions details etc. including present status 
indicating  their  availability  for  the  contract  (s) 
being applied for) 

:  
 
 

 

8. Give details of your experience in construction of 
Well foundations for Bridge Works. 

:  
 

 

9. Give details of your experience in construction of 
Prestressed Box Girder for Bridge Works. (Cost in 
Situ) 

:  
 

 

10. Give details of your experience in construction of 
Bridge Works in Reinforced Cement Concrete 

:  

11. Give details of your experience in construction of 
Bridge Works with pre-stressed concrete girders 
(precast and cast-in-situ). 

:  
 

 

 
(Applicant/ Bidder) 
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FORMAT (1-3) 
 

Details of Financial Participation in the Joint Venture 
 

[Indicate responsibility and extent of participation in respect of finance, of the major partner of the joint venture 
and other partner of JV] 

 
Participation Details Name of Firm A 

(Lead Partner) 
Name of Firm B 

(Partner) 
Name of Firm C 

(Partner) 

Financial    

 
All partners of the JV are individually and severally responsible for the actions of the JV firm. Any 
misrepresentation by one partner will render the application invalid and liable to be rejected. 

 
Signature of all the participating firms: 

 FirmA 
 FirmB 
 FirmC 
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FORMAT (2-1) 
 

ANNUAL TURNOVER 
 

 

All individual firms and all partners of a joint venture are required to complete the information in this form. The 
information supplied shall be the annual turnover of the Applicant (or each member of a joint venture), in terms 
of the amounts billed to clients for each year for work in progress or completed. Applicants should enclose 
testimonials (certified copies of annual reports/, certificates) in support of their claim. 

 
(Use a separate sheet for each partner of a joint venture) 

 
Annual Turnover Data 

(From Construction Works only)(Ref: Clause 4.1) 
 

S.No. Financial Year Turnover 

1.   

2.   

3.   

4.   

5.   

 
Note: In case of turnovers in foreign currency, the figures are to be given in relevant currency and Figures in INR may 

be worked out as per SBI Foreign Currency selling rates prevalent on , 20. 
 
 
 
 

(Applicant) 
 
 
 

-24- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Name of Applicant or partner of a Joint Venture 



 
  

 

FORMAT (2-2) 
 
 

Experience in Similar Works 
(may use copies of format for more than one works) 

 

 

All individual firms and all partners of a joint venture are requested to complete the information in this form. 
Applicants should enclose testimonials/ Clients’ certificates in support of their claim. 

(Ref:  Clause 4.2) 
 

1. Identification Number of Contract  

Name of Contract:  
Location of works:  
Type of works: Roads/Bridges/Airport/Railways/ Tunneling or others(Specify) 
Country:  

2. Name of Employer:  
3. Employer’s address (Give telephone and fax no.):  

4. Nature of works and special features relevant to the Contract for which the Applicant wishes to pre- 
qualify 

5. (tick one) 
Prime contractor Partner in a Joint Venture Sub-contractor 

6. a) Value of the total contract 

7. Date of Award 
8. Date of Completion 
9. Contract duration (years and months) 

-----------years ----------months 
10. Specified requirements 

Give details in respect of earthwork, Granular sub-base/base, RE Walls, Concrete in bridges (submit 
either detailed BOQ or a certificate from employer showing details of your share of work). 

 

11. Name and professional qualifications of Applicant’s Engineer-in- charge of the work: 
12. Were there any penalties/fines/stop notice/compensation/liquidated damage imposed? (Yes or No) If 

yes, give amount and explanation. 

 
Note: In case of turnover in foreign currency, the figures are to be given in relevant currency and Figures in 

INR may be worked out as per SBI Foreign Currency selling rates prevalent on 20. 
 
 

(Applicant) 
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Name of Applicant or partner of a Joint Venture 



 
  

 

 
 
 
 

FORMAT (2-3) 
PROPOSED WORK PLAN 
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FORMAT (2-4) 
 

Equipment availability or access commitment 
 

Item of equipment Requirem 
ent 

Availability Proposals Remarks (From whom 
to be purchased) 

 No. Capacity Owned/ leased/ 
to be procured 

Nos./ 
capacity 

Age/ 
condition 

 

(1) (2) (3) (4) (5) (6) (7) 
       

 
Note: Only major equipment needs to be reported here. 

 
(Applicant) 
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FORMAT (2-5) 
 
 

Availability of personnel 
 

SR. NO. Personnel Number of 
persons 
required 

Qualification 

1. Project Manager 1 No  

2. Bridge Engineer 1 No  

3. Site Engineer 2 No  

4. Plant Engineer 1 No  

5. Quantity Surveyor 1 No  

6. Soil & Material Engineer 1 No  

7. Quality Assurance Engineer 1 No  

    

    

 
 

(Applicant) 
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FORMAT (2-6) 
 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF OVERDRAFT/ CREDIT 
FACILITIES 

 
 

BANK CERTIFICATE 
 
 

This is to certify that M/s ……………………………. is a reputed company with a good financial standing. 
 
 

If the contract for the work, namely“  

 
 ” is awarded to the above 

firm, we shall be able to provide overdraft/ credit facilities to the extent of INR …………… to meet their 

working capital requirements for executing the above contract. 

 
 
 
 
 
 

Name of the Bank 
 

Senior Bank Manager 
Address of the Bank 
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Current Contract commitments / works in progress 

 
Summary Sheet: 

FORMAT (2-7) 

 

 
 

Applicants and each partner to a Joint Venture Application should provide information on their current commitments on all contracts that have been awarded, 
or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate 
has yet to be issued. 

 In case of turnover in foreign currency, the figures are to be given in relevant currency and figures in INR may be worked out as per SBI Foreign 
Currency selling rates prevalent on1.4.06. 

 
 
 

S. No. 

Name of the 
contract, 

Location and 
Nature of 
the work 

Contract No. 
& Date 

Percentage and 
amount of 

participation of 
firm in the 

project 

Percentage 
and amount 

sub- 
contracted by 

the firm 

Name and 
Address of 

Client 
(including 

Tel./ Fax no.) 

Contract 
value 

Length of the 
project 

Stipulated 
date of 

completion 

Value of 
outstanding 

work 

Estimated 
completion 

date 

1 2 3 4 5 6 7 8 9 10 11 
1           

2           

3           

4           

5           

6           

 
 

 
-30-

Name of Applicant or partner of a Joint Venture 



  

 
AFFIDAVIT* 

FORMAT (2-8) 

 
 

1. I/we, the undersigned, do hereby certify that all the statements made in the required attachments are true and 
correct. 

 
2. The  undersigned  also  hereby  certifies  that  neither  our firm M/s have 

abandoned any work under Government of India or Govt. of Uttar Pradesh nor any contract awarded to us for 
such works have been rescinded, during last years prior to the date of this bid. 

 
 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish pertinent 
information deemed necessary and requested by the Department to verify this statement or regarding my (our) 
competence and general reputation. 

 
 

4. The undersigned understand(s) and agree(s) that further qualifying information may be requested, and agrees 
to furnish any such information at the request of the Department / Project implementing agency. 

 
 

5. The undersigned binds himself with all the stipulations of the Bidding Document including period of 
completion, provision of adequate equipment, personnel and other resources required for completion within 
the stipulated completion period and agrees to augment them, if found necessary for timely completion of the 
project, as desired by the employer. 

 
 

6. The undersigned are not debarred for contract work by Govt. of Uttar Pradesh or any other Agency of 
Government of India or any of the State Governments at present. Or the undersigned was debarred for 
contract work by -------------- for a period of ---------- and have completed my/our term. 

 
 

7. The undersigned has never been convicted by any court of law for any of the offences under any Indian/ 
foreign laws. 

 
 
 

 (Signed by an Authorised Officer of the Firm) 

Title of Office    

Name of Firm  
 

DATE 
 
 

* To be executed on a non-judicial stamp paper individually by all members of JV. 
 

(i) Affidavit. 
(ii) Undertaking 
(iii) Performance certificate in respect of similar completed works (Bridges /ROB’s). 
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FORMAT (2-9) 
Works for which bids already submitted 

 
Description 

of Work 
Place 

& State 
Name & 

Address of 
Employer* 

Estimated 
Value of* 

Works 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks, if 
any 

 
(1) 

 
(2) 

 
(3) 

(Rs.) 

(4) 
 

(5) 
 

(6) 
 

(7) 
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FORMAT (2-10) 
 

Quantitiesofworkexecutedasprimecontractorornominatedsub-contractor (in the same name and style) in the last years: 
i.e. 200-200_ to 200-200. 

 

Year Name 
of  
the 
Work 

Name     of 
the 
Employer* 

Quantity of work performed (cum) @ Remarks * 
Bituminous 
Work 

Cement 
Concrete 

Stone
masonry 

(indicate contract 
Ref) 
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UNDERTAKING 

FORMAT (3-1) 

 

I, the undersigned do hereby undertake that our firm 

M/s       would invest a minimum 

cash upto Rs……………….lakhs during implementation of the Contract. 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 
 
 

Title of Officer 
 
 

Name of Firm 
 
 

DATE 
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FORMAT (3-2) 
 

UNDERTAKING 

I, the undertaking do hereby undertake that our firm M/s agree to abide by this bid 

for a period days for the date fixed for receiving the same it shall be binding on us and may be accepted 

at any time before the expiration of that period. 

 
 

  . 
(Signed by the Authorised Officer of  the 
Firm) 

 
 

Title of  the Officer 
 
 

Name of Firm 
 
 

DATE 
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FORMAT (3-3) 
Undertaking as per clause 3.2 of ITB 
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FORMAT (4-1) 
Litigation History 

 
Other party (ies) Employer Cause of dispute Amount involved Remarks showing 

present status 
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Special Conditions 
 
 

1- Contractor will inform about requirement of steel, cement, cutting edge one month in 
advance for the activities to be executed by the contractor. 

 
2- In case due to any reason UPSBC is unable to provide steel, cement, cutting edge as per 

requirement of the contractor, the contractor may arrange steel / cement / cutting edge  
from the firms / companies empanelled in UPSBC or from Prime/reputed manufactures 
after due approval from the engineer. UPSBC will pay to contractor the amount against 
minimum required steel / cement / cutting edge on production of invoice with the 
monthly bill up to the extent of Rate Contract rates. 
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F63-D061B407C 

Section 4 
Conditions of Contract 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined 
meanings. Capital initials are used to identify defined terms. 

 
Bill of Quantities means the period and completed Bill of Quantities forming part of the Bid. 

 
Compensation Events are those defined in Clause 44 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer in accordance with Sub Clause 
55.1. 

 
The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It 
consists of the documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer. 

 
The Contractor's Bid is the completed Bidding document submitted by the Contractor to the Employer and includes 
Technical and Financial Bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Dispute Review Expert is the person appointed by the Employer to resolve disputes in the first instance, as 
provided for in Clauses 24 and 25. The name of the Dispute Review Expert is defined in the Contract Data. 

 
The Defects Liability Period is one year after completion date. 

 
The Employer is the party who will employ the Contractor to carry out the Works. The Managing Director, U.P. State 
Bridge Corporation Ltd., Lucknow or successor in the office and his assignee. The Project Manager or Successor, 
U.P. State Bridge Corporation Ltd., Hamirpur will be the assignee for the project. 

 
The Engineer is the person named in the Contract Data (or any other competent person appointed and notified to the 
Contractor to act in replacement of the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations to the  Contract,  awarding 
extensions of time, and valuing the Compensation Events. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 
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Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
 

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or biological 
function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the Bidding documents and are factual interpretative 
reports about the surface and sub-surface conditions at the site. 

 
Specification means the Specification of the Works included in the Contract and any modification or addition made or 
approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. 
It does not necessarily coincide with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in 
the Contract which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed and removed by the Contractor which are needed for 
construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer which varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer through the 
Engineer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other 

way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about the Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 
(1) Agreement 

 
(2) Letter of Acceptance, notice to proceed with the works 

 
(3) Contractor’s Bid 

 
(4) Contract Data 

 
(5) Conditions of Contract including Special Conditions of Contract 

 
(6) Specifications 

 
(7) Drawings 

 
(8) Bill of Quantities and 

 
(9) any other document listed in the Contract Data as forming part of the Contract. 
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3. Language and Law 
 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer’s Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 
 

5. Delegation 
 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the Dispute Review Expert 
after notifying the Contractor and may cancel any delegation after notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A notice 

shall be effective only when they are delivered (in terms of Indian Contract Act). 
 

7. Sub-contracting 
 

7.1 The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, with the approval of the 
Engineer but shall not assign the Contract without the approval of the Engineer in writing. Sub-contracting does not alter 
the Contract’s obligations. 

 
8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Engineer on 

behalf of the Employer between the dates given in the Schedule of other Contractors. The Contractor shall as referred to 
in the Contract Data, also provide facilities and services for the mass described in the Schedule. The  Engineer  on behalf 
of the Employer may modify the schedule of other contractors and shall notify the Contractor of any such modification. 

 
9. Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in the Contract 

Data to carry out the functions stated in the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the Schedule. 

 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or his work force 

stating the reasons the Contractor shall ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
 
 

10. Employer’s and Contractor’s Risks 
 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which 
this Contract states are Contractor’s risks. 

 
11. Employer’s Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the 

Works in India, the risks of war, hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 
design of the Works, other than the Contractor’s design. 
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12. Contractor’s Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Engineer and the Contractor, insurance cover from the Start Date 

to the end of the construction / completion Period, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection with the 

Contract; and 
(d) personal injury or death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer’s approval 

before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the Engineer may effect the insurance 

which the Contractor should have provided and recover the premiums the Engineer has paid from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the Contract Data, 

supplemented by any information available to the Bidder. 
 

15. Queries about the Contract Data 
 

15.1 The Engineer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 
 

17. The Works to be completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance 
with the program submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion Date. 

 
18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who 

is to approve them if they comply with the Specifications and Drawings. 

18.2 The Contractor shall be responsible for design of Temporary Works. 

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior 
approval by the Engineer before their use. In case of dispute, if any, decision of the Managing Director, U.P. State 
Bridge Corporation Ltd., Lucknow will be final. 
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19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site, including smooth flow of traffic at his own 
cost as per guidelines of IRC/MORT&H. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the 
Employer. The Contractor is to notify the Engineer on behalf of the Employer of such discoveries and carry out the 
Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1 The contractor will arrange the land from locals by mutual understanding to reach wells at his own. Employer will not be 
entitled for any compensation in this regard neither E.O.T. shall be granted on this ground. 

 
22. Access to the Site 

 
22.1 The Managing Director, Chief Project Manager or any other person authorized by the Employer shall at all times have 

access to the Site and to all places where work in connection with the Contract is being carried out or is intended to be 
carried out and to any place where materials or plant are being manufactured / fabricated / assembled for the works. 

 
22.2 The Engineer shall be entitled, during manufacture, fabrication or preparation to inspect and test the materials and Plant 

to be supplied under the Contract. If materials or Plant are being manufactured, fabricated or prepared in workshops or 
places other than those of the Contractor, the Contractor shall obtain permission for the Engineer and his authorized 
representatives to carry out such inspection and testing in those workshops or places. All the expenses for such visits, 
inspection shall be borne by the Contractor. Such inspection or testing shall not release the Contractor from any 
obligation under the Contract. 

 
22.3 The Contractor shall agree with the Engineer on the time and place for the inspection or testing of any materials for Plant 

as provided in the Contract. The Engineer shall give the Contractor not less than 24 hours notice of his intention to carry 
out the inspection or to attend the tests. If the Engineer, or his duly authorized representative, does not attend on the date 
agreed, the Contractor may, unless otherwise instructed by the Engineer, proceed with the tests, which shall be deemed 
to have been made in the presence of the Engineer. The Contractor shall forthwith forward to the Engineer duly certified 
copies of the test readings, if the Engineer has not attended the tests, he shall accept the said readings as accurate. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works which comply with the applicable laws 

where the Site is located. 
 

23.2 The Contractor shall permit the Engineer to inspect the Contractor’s accounts and records relating to the performance of 
the Contractor and to have them audited by auditors appointed by the Engineer or the Employer, if so required by the 
Engineer or Employer. 

 
24. Disputes 

 
24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given to the Engineer by 

the Contract or that the decision was wrongly taken, the decision shall be referred to the Dispute Review Expert within 
14 (fourteen) days of the notification of the Engineer's decision. 

 
25. Procedure for Disputes 
25.1 Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the specifications, 

design, drawings and instructions here-in before mentioned and as to the quality of workmanship or materials used on 
the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, rates, instructions, order or there conditions or otherwise concerning the 
works or the execution or failure to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 
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25.2 If the contractor consider any work demanded of him to be outside the requirements of the contract, or disputes any 
drawings, record or decision given in writing by the Engineer on any matter in connection with or arising out of the 
contract or carrying out of the work, to be unacceptable, he shall promptly within 14 (fourteen) days request the Dispute 
Review Expert (as in Contract Data) in writing for written instruction or decision. The Dispute Review Expert shall give 
a decision in writing within 28 (twenty eight) days of receipt of a notification of a dispute. 

 
25.3 Whatever decision is reached by the Dispute Review Expert, either party may give notice to the other to refer the 

decision of the Dispute Review Expert to Arbitration within 28 (twenty eight) days of the Dispute Review Expert’s 
written decision. If neither party refers the dispute to arbitration within the next 28 (twenty eight) days, the Dispute 
Review Expert's decision will be final and binding. 

 
25.4 The arbitration shall be conducted in accordance with the arbitration procedure stated in the Special Conditions of 

Contract. 
 
 

26. Replacement of Dispute Review Expert 
 

26.1 Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree that the Dispute 
Review Expert is not fulfilling his functions in accordance with the provisions of the Contract, then Chief Project 
Manager, U.P. State Bridge Corporation Ltd., Banda will work as a new Dispute Review Expert. 

27.0 i) Approved Concrete Mix design shall be used in different components of Bridge. 
ii) Standard concrete cubes shall be cast at batching plant and at Pouring point by contractor and shall be tested in 

laboratory in the presence of supervision staff of UPSBC. 
iii) The payment of concrete component item shall be made after successful testing of concrete cubes. 
iv) The Fresh concrete should be poured before initial setting time. However the allowable initial setting time 

should not be more than 45 minutes in normal working conditions. 
v) Honey combing in concrete shall not be allowed. In case any honey combing is observed after de-shuttering, 

contractor has to get the same repaired up to the satisfaction of Engineer-in-charge. Payment of concrete item 
shall be released after successful completion of job. 

vi) The contractor will submit Royalty Permit (Mineral Deptt.) in proportion to the consumption of Aggregate OR 
will produce Hiring clearance certificate from mining Deptt. If the contractor fails to deposit the same 
necessary deduction shall be made from bills as per the rates of mineral Deptt. 

vii) Contractor shall help the UPSBCL officers maintain Daily Progress Report, History of Well, Concrete 
Register, Cube Test Register, Sieve Analysis Register, Slump Measurement Register etc. required as per 
MoRT&H Specification or on the proforma of the U.P.S.B.C. 

viii) Sinking and concrete work on all the wells for entire length of Bridge has to be taken up simultaneously to 
achieve the completion programme. 

ix) In case of Tilt of well, necessary arrangement shall be made by contractor to get the Tilt recovered. For Tilt 
above 1/60 and shift above 150mm, the deduction shall be made from the Bills as per rule.  

x) For other works related to well sinking like dewatering, chiseling, cutting earth below cutting edge, measuring 
of Tilt, Shift, Sump & hump all arrangement shall be provided by contractor. Contractor will maintain record 
of Tilt and Shift. Gauge marking on all the four direction of well shall be painted on well steining as per 
specifications from cutting edge level. 

xi) The BOQ Rates of well sinking will be applicable for all type of strata throughout the well depth . 
xii) Sinking measurement shall be taken from cutting edge level as on today to final founding RL. Contractor shall 

ensure joint signature on present cutting edge R.L. before start of work on any of the well. 
xiii) Maximum allowable tolerance for shuttering shall not be more than ± 5mm. 
xiv) Contractor will establish material Test Laboratory at site with Cube Testing Machine, Cube Moulds, Sieve 

Sets for Coarse and Fine agreegate sieve analysis, slump cone apparatus, silt content test measuring cylinder, 
flackiness Index test etc. 
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xv) Contractor has strictly to follow the drawing and designs issued/approved by UPSBC. No alternative design / 
drawings shall be allowed in any case. 

xvi) Contractor will make a request for inspection from Engineer’s representative with copy of the same by email 
to Engineer prior to start of any concreting. 

 
 
 

B. Time Control 

 
27. Program 

 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a Program 

showing the general methods, arrangements, order, and timing for all the activities in the Works along with monthly 
cash flow forecast. 

 
27.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of 

the progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 
 

 
27.3 The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no longer than the period 

stated in the Contract Data. If the Contractor does not submit an updated Program within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Program has been submitted. 

 
 

27.4 The Engineer’s approval of the Program shall not alter the Contractor’s obligations. The Contractor may revise the 
Program and submit it to the Engineer again at any time. A revised Program is to show the effect of Variations and 
Compensation Events. 

 
 

28. Escalation 
The provision of inbuilt escalation at the time of sanction of work has already been incorporated in Department Rates 
Calculation and hence no any escalation shall be paid during or after the construction work OR Agreement period.. 

 
29. Extension of the Intended Completion Date 

 
The extension of time on the valid reasons, if any, may be granted by the competent Authority with or without 
escalation as the case may be. No claims shall be entertained for any delay for duration involved in EOT process 
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30. Deleted 
 

31. Delays ordered by the Engineer 
 

31.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 
 

32. Management Meetings 
 

32.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

 
32.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be decided by 
the Engineer either at the management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 
 

33. Early Warning 
 

33.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the Contract Price or delay the execution of works. The 
Engineer may require the Contractor to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

 
33.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 

 
 

33.3 i) Contractor has to ensure the following activities as agreed by contractor at the time of Agreement. 
 

a) Mobilization of site within 10 days from issue of LOI. 
b) Ist Concreting of bridge within 30 days from LOI. 

ii) The completion programme submitted by contractor will be reviewed on Monthly concrete achievement Basis. 
However Contractor shall not be allowed to achieve a cumulative progress less than 90% compared to the 
work programme submitted by him on Quarterly concrete achievement Basis. 

iii) Contractor has to achieve work progress as per programme. In case contractor fails to achieve the programme 
UPSBC has right to terminate his agreement and no any claim shall be entertained on account of variation in 
monthly work programme due to any reason. 
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C. Quality Control 
 

34. Identifying Defects 
 

34.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking 

shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Engineer considers may have a Defect. 

34.2 The Contractor shall institute a quality assurance system to demonstrate and establish compliance with the 

requirements of the Specifications, Standards and Contract. The Contractor will have proper quality control staff and 

adopt procedures in order to ensure quality as per Specifications and Standards. The Contractor is also expected to 

improve its procedures in line with ISO 9001:2008 and get the certification. The Contractor shall also attach a copy of 

reports, tests and checks with his Interim Payment Certificates, without which no payment shall be made. The 

Engineer and Supervision Consultant, if appointed for the Work by the Employer will be free to conduct surprise, 

random or in site checks so as to have cross check on quality at all stages of the Work. In case the Contractor fails to 

employ for the whole or part of the period of execution a Independent Quality Control Consultant. The Engineer may 

order employment of a Quality Control Consultant at the cost of the Contractor or may order the departmental staff to 

carry out the quality control checks and a deduction @ 0.5% of the total cost of the work during the period shall be 

made from the bills of the Contractor, even if the actual expenditure incurred on said Quality Control Consultant or 

departmental quality control is less. Nothing in this clause shall reduce the overall responsibility of the Contractor 

regarding quality and structural safety/adequacy; he shall remain liable for any defect in the execution. “The 

qualification criteria, scope of work and key personnel of the Quality Control Consultant shall be as given in Appendix 

1 of Volume II Section 5”. All the quality control field & laboratory tests will be carried out in the presence of 

corporation’s Authorised Representative. 
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35. Tests 
 

35.1 If the Engineer instructs the Contractor to carry out a test specified or not specified in the Specification to check 
whether any work has a Defect, the Contractor shall pay for the test and any samples.. 

 
35.2 The Contractor shall provide all apparatus, equipment, materials,  labour and assistance to the Engineer, Quality 

Control Consultant to carry out any tests. 
 

36. Correction of Defects 
 

36.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which 
begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

36.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
time specified by the Engineer’s notice. 

 
37. Uncorrected Defects 

 
37.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the Engineer will assess 

the cost of having the Defect corrected, and the Contractor will pay this amount or the said amount shall be deducted 
from payments due to the Contractor or retention money. 

 
 

D. Cost Control 

 
38. Bill of Quantities 

 
38.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning works to be 

done by the Contractor. 
 

38.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done 
at the rate in the Bill of Quantities for each item. 

 
38.3 No payment shall be made for any item which is not covered in Bridge drawing and other than BOQ. Such items shall 

be assumed vetted / covered in BOQ items only. 
 

39. Changes in the Quantities 
 

39.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more 
than 25% (twenty five percent) provided the change exceeds 1% of initial Contract Price, the Engineer shall adjust the 
rate to allow for the change, duly considering: 
(a) Justification for rate adjustment as furnished by the Contractor. 
(b) Economies resulting from increase in quantities by way reduced plant, equipment, and overhead costs. 
(c) Entitlement of the Contractor to compensation events where such events are caused by any additional work. 
(d) The revised rates will be applicable to the quantity which exceeds the 25% (twenty five percent) limit and not 

on the entire quantity. 
 

39.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more 
than 15% (fifteen percent), except with the prior approval of the Employer. 

 
39.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any rate in 

the Bill of Quantities. 
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40. Variations 
 

40.1 All variations shall be included in updated Programs produced by the Contractor. 
 

41. Payments for Variations 
 

41.1 The Contractor shall not be entitled to additional payment for costs which could have been avoided by giving early 

warning. 

 
41.2 The variation in the grade of concrete will be paid on the basis of MoRT&H data Book analysis on prorate basis for the 

rate available in contract (as per agreement proportion) 

 
42. Cash flow forecasts 

 
42.1 When the Program is updated, the Contractor is to provide the Engineer with an updated cash flow forecast. 

 
43. Payment Certificates 

 
43.1 The Contractor shall submit to the Engineer, monthly statements of the estimated value of the work completed less the 

cumulative amount certified previously along with details of measurement of the quantity of works executed in a 

tabulated form as approved by the Engineer. 

 
43.2 The Engineer shall check the Contractor's monthly statements within 14 (fourteen) days and certify the amount to be  

paid to the Contractor after taking into account any credit or debit for the month in question in respect of materials for 

the works in the relevant amounts and under conditions set forth in sub-clause 51.4 of the Contract (Secured Advance). 

 
43.3 ThevalueofworkexecutedshallbedeterminedbytheEngineeraftercheckingmeasurementsofthequantitiesclaimedas executed 

by the Contractor. 

 
43.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed. 

 
43.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

 
43.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously 

certified in any certificate in the light of  later information. 

 
44. Payments 

 
44.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of the Contract and 

taxes, at source, as applicable under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 28 (twenty eight) days of the date of each certificate or as soon as the payment received from UPSBC 

Head Quarter. 

 
44.2 If an amount certified is increased in a later certificate or as a result of an award by the Dispute Review Expert or an 

Arbitrator, the Contractor shall be paid . Difference amount without any interest. 
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44.3 Items of the Works for which no rate or price has been entered in, will not be paid for by the Employer and shall be 
deemed covered by other rates and prices in the Contract. 

 
45. Compensation Events :- Compensation shall not be granted for any activity, event or item on any ground. 

 
46. Tax 

 
46.1 The rates quoted by the Contractor shall be deemed to be inclusive of the taxes(other than GST), labour cess that the 

Contractor will have to pay for the performance of this Contract. The Engineer on behalf of the Employer will perform 
such duties in regard to the deduction of such taxes at source as per applicable law. 
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47. Currencies 
 

47.1 All payments shall be made in Indian Rupees. 
 

48. Price Adjustment :DELETED 
49. Retention and security deposit 

 
49.1 The Engineer on behalf of Employer shall retain 5 % of and from each payment towards Security Deposit in addition to 

the Performance security submitted by the contractor at the time of the agreement. 
49.2 On Completion of the whole of the Works, half of the total Security Deposit is repaid to the Contractor and half when the 

DLP has passed 
 

50. Mobilization: NIL 
 

51. Liquidated Damages 
 

51.1 The Contractor shall pay liquidated damages to the Engineer on behalf of the Employer at the rate per day stated in the 
Contract Data for each day that the Completion Date is later than the Intended Completion Date (for the whole of the 
works or the milestone as stated in the Contract Data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Engineer on behalf of the Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages does not affect the Contractor's liabilities. 

 
51.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any 

overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The Contractor shall be 
paid interest on the over payment calculated from the date of payment to the date of repayment at the rates specified in 
Sub Clause 43.1. 

 
51.3 If  the Contractor fails to comply with the time for completion as stipulated in the tender, than the Contractor shall pay to 

the Employer (through the Engineer), the relevant sum stated in the Contract Data as liquidated damages for such default 
and not as penalty for everyday or part of day which shall elapse between relevant time for completion and the date 
stated in the taking over certificate of the whole of the works on the relevant section, subject to the limit stated in the 
Contract Data. 
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51.4 If, before the time for completion of the whole of the works or, if applicable, any section, a Taking Over 
Certificate has been issued for any part of the works or of a section, the liquidated damages for delay in completion of 
the remainder of the works or of that section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the proportion which the value  
of the part so certifiedbearstothevalueofthewholeoftheworksorsection,asapplicable.The provisions of this sub- clause 
shall only apply to the rate of liquidated damages and shall affect the limit thereof. 

 
 

52. Bonus - NIL 
 

53. Advance Payment :DELETED 
 

54. Securities 
 

54.1 The Performance Security (including additional security for unbalanced bids) shall be provided to the Engineer on 
behalf of the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount 
and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 (twenty eight) days pursuant to the date of expiry of Defects Liability Period and 
the additional security for unbalanced bids shall be valid until a date 28 (twenty eight) days from the date of issue of 
the certificate of completion. 

 
55. Deleted 

 
55. Cost of Repairs 

 
55.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the 

Defects Liability Period shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from 
the Contractor's acts or omissions. 

 
55.2 i)     The provision for price variation is generally made in contract agreement for the period above 01 year for a     

case over and above Rs. 01 Crore. But here in the present contract agreement the main materials like Steel & 
Cement are being arranged by UPSBC Ltd. and hence contractor is not liable for any claim towards price 
variation and escalation. 

ii) Liquidated Damages:- 
Compensation for any delay in completion of work due to reason solely attributable to the contractor(s) shall 
be recovered from him @ 10% of the contract value of the work. 

iii) Variation in Quantity 
Any increase in quantity during execution of work due to site conditions or change in design shall be 
calculated on prorata basis. The contractor shall submit his proposal which will be examined by the Engineer- 
in-charge and shall be applicable after getting approval from Employer. 

iv) Due to changes in Drawings, Quantities as shown in BOQ may increase, decrease or eliminated without prior 
notice to contractor and no claim in this regard shall be entertained. 
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E. Finishing the Contract 
 

56. Completion 
 

56.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the Engineer will do so 
upon deciding that the Work is completed. 

 
57. Taking Over 

 
57.1 The Engineer on behalf of the Employer shall take over the Site and the Works within 7 (seven) days of the Engineer 

issuing a Certificate of Completion to the Contractor. 
 

58. Final Account 
 

58.1 The final Payment Certificate shall be submitted by the Contractor in the same manner as specified in interim Payment 
Certificate within 3 (three) months of physical completion of the work or within 1 (one) month of the date of the 
Certificate of Completion furnished by the Engineer whichever is earlier. No further claims shall be made by the 
Contractor after submission of the final Payment Certificate and this shall be deemed to have been waived and 
extinguished. The Engineer shall certify any final payment that is due to the Contractor within 56 (fifty six) days of 
receiving the Contractor’s account if it is correct and complete. If it is not, the Engineer shall issue within 56 (fifty six) 
days a schedule that states the scope of the corrections as necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate, 
within 30 (thirty) days of receiving the Contractor’s revised account. 

 
59. Operating and Maintenance Manuals 

 
59.1 If “as built” drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the 

dates stated in the Contract Data. 
 

59.2 If the Contractor does not supply the drawings and/or manuals by the dates stated in the Contract Data, or they do not 
receive the Engineer’s approval, the Engineer shall withhold the amount stated in the Contract Data from payments due 
to the Contractor. 

 
 

60. Termination 
 

60.1 The Engineer on behalf of the Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. For this purpose, 14 (fourteen) days notice in writing shall be served by either party 
on the other party clearly mentioning the particular grounds of Breach of Contract with a copy to the Employer. 

 
60.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 28 (twenty eight) days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Engineer; 

(b) the Engineer instructs the Contractor to delay the progress of the Works and the instruction is not withdrawn 
within 28 (twenty eight)days; 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation; 

(d) a payment certified by the Engineer is not paid by the Employer to the Contractor within 56 (fifty six) days of 
the date of the Engineer’s certificate; 

(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

(f) the Contractor does not maintain a security which is required;  
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(g) the Contractor has delayed the completion of works by the number of days for which the maximum amount of 
liquidated damages can be paid as defined in the Contract data; and 

 
(h) if the Contractor, in the judgment of the Engineer or the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract. 
 

 
(i) In case the Contractor is a joint venture or consortium or partnership firm or any other such legal entity having 

more than one constituents, the Contractor shall not change its legal constitution in any manner during the 
subsistence of Contract. The share holding, percentage/extent of partnership or other interest of the original 
constituents of the Contractor shall not be diluted or varied during the subsistence of Contract. 

 
 

(j) The Contractor shall not engage the services of any Sub-contractor for the purposes of discharging obligation 
under the Contract without approval of the Engineer. 

 
 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting of any thing of 
value to influence the action of a public official in the procurement process or in Contract execution. “Fraudulent 
practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a Contract to 
the detriment of the Employer, and includes collusive practice among Bidders (prior to or after bid submission) designed 
to establish contract prices at artificial non-competitive levels and to deprive the Employer of the benefits of free and 
open competition.” 

60.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other than those listed 
under Sub Clause 59.2 above, the Engineer shall decide whether the breach is fundamental or not. 

 
60.4 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the Contract for convenience. 
 
60.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site 

as soon as reasonably possible. 
 

61. Payment upon Termination 
 

61.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a 
certificate for the value of the work done less advance payments received up to the date of the issue of the certificate,  
less other recoveries due in terms of the Contract, less taxes due to be deducted at source as per applicable law and less 
the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages 
shall not apply. 

 
61.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of Contract by the 

Employer, the Engineer shall issue a certificate for the value of the work done, the 
 

cost of balance material brought by the Contractor and available at site, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in 
terms of the Contract and less taxes due to be deducted at source as per applicable law. 

 
62. Property 

 
62.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the 

Employer, if the Contract is terminated because of a Contractor’s default. 
 
 

63. Release from Performance 
 

63.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the 
Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall make 
the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which commitment was made. 
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1. LABOUR: 
F. Special Conditions of Contract 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff 
and labour, local or other, and for their payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such 
intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Engineer may require. 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

The Contractor shall observe and perform all the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 
and Central Rules, 1971 or any statutory modifications or re-enactment therefore the time being in force and any rules and 
regulations made there under in respect of all the persons directly of through petty contractors or sub-contractors employed 
by him under this contractor and shall indemnify the UPSBC from and against any claims under the Contract Labour 
(Regulation and Abolition) Act, 1970 and Central Rules, 1971 or any further rules and regulations framed there under, by or 
on behalf of any person directly or through petty contractors or sub-contractors employed by him or otherwise. The 
contractor shall solely be responsible for any accident / casualty to working staff at work place. 

The contractor shall obtain valid licenses from the Licensing Authority specified in the Act, paying necessary license fee as 
per section 12 of the Act, 1970 and Rule 26 of the Central Rule 1971. In every case in which by virtue of section 20(2) and 
21(4) of the Contract Labour (Regulation and Abolition) Act, 1970 the UPSBC is obliged to provide amenities or pay wages 
to labour employed by the contractor in executing the work, the UPSBC will recover from the contractor the expenditure so 
incurred by the UPSBC or wages so paid and without prejudice to the rights, of the UPSBC under section 20(2) and 21(4) of 
the said act, the UPSBC shall be at liberty to cover such amount of part thereof by deducting it from the security deposit or 
from any sum due by the UPSBC to the contractor, whether under this or any other contractors or otherwise. 

The attention of the tenderer(s) is/are drawn to the Contract Labour (Regulation and Abolition) Act, 1970, Contract Labour 
(Regulation and Abolition) Central Rules, 1971. Successful tenderer(s) shall comply with the provisions of the said Acts and 
Rules, the Unit Incharge, BCU-Hamirpur being the principal employer under the said Acts and Rules. 

Provided that if any dispute arises as to the expenditure incurred by the UPSBC in the provisions of the said amenities and 
Provident Funds etc. the decisions of the Engineer thereon shall be final and binding. 

3. GENERAL 
 

i) All querries, disputes or differences arising out of or in connection with the contract shall be subject to the exclusive 
jurisdiction of the Court within the local limits of whose jurisdiction the place from which the acceptance of the tender 
is issued is situated. 

ii) Site Facilities 

The Contractor shall maintain office, godown, workshop, casting & stacking yard, other infra structure facilities etc. at 
work site. 

The Contractor shall be responsible for safety and security of the stock items available at site and will provide 
lock and key facility for valuable official records. 

iii) UPSBC shall not be responsible for any delay or loss due to repairs OR fault in Major & Minor T&P deployed by 
contractor. 

iv) Passage upto site shall be prepared and maintained by contractor on either side of the river. More over the temporary 
passage across the river and Island for placing of cutting edge etc. will also be prepared and maintained by contractor. 
The amount on account of Island & passage making is already covered in the contract value. 

v) Contractor shall provide temporary site office with table, chair and filtered drinking water for routine checking & 
project monitoring to the supervision staff and Engineer's representative. 

vi) Steel Scrap shall be the property of UPSBC. 

vii) Empty cement bags will have to be returned back to UPSBC otherwise the same shall be deducted from bill of 
Contractor @ 2.00 per bag. 

viii) Steel consumption more than the norm shall be deducted from bill @ Rs. 60,000.00 per M.T. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGEDIN BUILDING AND OTHER CONSTRUCTION WORK. 

 

a) Workmen Compensation Act, 1923: The Act provides for compensation in case of injury by accident arising out of and 
during the course of employment. 

 
b) Payment of Gratuity Act, 1972 : Gratuity is payable to an employee under the Act on satisfaction of certain conditions on 

separation if an employee has completed five years service or more, on death the rate of 15 (fifteen) days wages for 
every completed year of service. The Act is applicable to establishments employing 10 (ten) or more employees. 

 
 

c) Employees P.F. and Miscellaneous Provision Act, 1952 (since amended): The Act provides for monthly contributions  
by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: 

 
 

(i) Pension or family pension on retirement or death, as the case maybe. 
 

(ii) Deposit linked insurance on the death in harness of the worker. 
 

 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
 

d) Maternity Benefit Act, 1951: The Act provides for leave and some other benefits to women employees in case of 
confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act, 1970:- The Act provides for certain welfare measures to be provided by 

the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The Principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ 20 (twenty) or more contract labour. (In the present Contract, the Contractor alone 
shall be the Employer or the principal Employer for all intents and purposes and under no circumstances shall the 
Employer or the Engineer be reckoned or treated as the principal Employer.) 

 
 

f) Minimum Wages Act, 1948: The Employer is supposed to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act, if the employment is a scheduled employment. Construction of Buildings, 
Roads, Runways are scheduled employments. 

 
 

g) Payment of Wages Act, 1936: It lays down as to by what date the wages are to be paid, when it will be paid and what 
deductions can be made from the wages of the workers. 

h) Equal Remuneration Act, 1979: The Act provides for payment of equal wages for work of equal nature to Male and 
Female workers and for not making discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

i) Payment of Bonus Act, 1965: The Act is applicable to all establishments employing 20 (twenty) or more employees. The 
Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
employees drawing Rs.3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per month or 
above upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. The Act does not 
apply to certain establishments. The newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

j) Industrial Disputes Act, 1947: The Act lays down the machinery and procedure for resolution of Industrial disputes, in 
what situations a strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act,1946: It is applicable to all establishments employing 100 or more 
workmen (employment size reduced by some of the States and Central Government to 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in the Act and get the same 
certified by the designated Authority. 
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l) Trade Unions Act, 1926: The Act lays down the procedure for registration of trade unions of workmen and employers. 
The Trade Unions registered under the Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act, 1986: The Act prohibits employment of children below 14 years of age in 
certain occupations and processes and provides for regulation of employment of children in all other occupations and 
processes. Employment of Child Labour is prohibited in Building and Construction  Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act, 1979: The Act is applicable to 
an establishment which employs 5 or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The Inter-State migrant workmen, 
in an establishment to which this Act becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upto the establishment and back,etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act, 1996 and the 
Cess Act of 1996: All the establishments who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The Employer to whom the Act applies has 
to obtain a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act, 1948: The Act lays down the procedure for approval of plans before setting up a factory, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering information regarding accidents or 
dangerous occurrences to designated authorities. It is applicable to premises employing 10 persons or more with aid of 
power or 20 or more persons without the aid of power engaged in manufacturing process. 

3. ARBITRATION(GCC Clause 25.4) 
The procedure for arbitration will be as follows: 

(a) Except where the decision has become final, binding and conclusive in terms of GCC Clause 25.2 and 25.3 above, 
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator appointed asunder: 

The sole arbitrator will be appointed by Managing Director, U.P. State Bridge Corporation Ltd. within 30 (thirty) days of 
receipt of reference from any party from amongst the serving Chief Project Manager, U.P. State Bridge Corporation Ltd., 
Banda except the Chief Project Manager, U.P. State Bridge Corporation Ltd., Banda who is/was the in-charge  of the 
work. 

 
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

(b) In case of any dispute or difference arising between the Employer and a Contractor relating to any matter arising out of or 
connected with this Agreement, such disputes or differences shall be settled in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statuary modifications or re-enactment there of and the rules 
made there under and for the time being in force shall apply to the Arbitration proceedings under this clause. 

(c) The decision of the Arbitrator shall be final and binding upon both the parties. The cost and expenses of the arbitration 
proceedings including any fee of the Arbitrator, if any, shall be paid equally by both the parties. However, the expenses 
incurred by each party in connection with the preparation, presentation etc. of its pleadings, replies etc. as also the fees 
and expenses payable to the counsel appointed by such party shall be borne by each party itself. 

(d) It is also term of the contract that the Arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties calling them to submit there statement of claims and counter statement of claims. 

(e) The venue of the Arbitration shall be any place in Uttar Pradesh  as may be fixed by the Arbitrator in his sole discretion 
and the language of the arbitration proceedings and that of all documents and communications between the parties shall 
be English. 

(f) Performance under the Contract shall continue during the arbitration proceedings and payments due to the Contractor by 
the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings. 

 
NOTE: -Wherever there is a conflict or inconsistency between the “Special Conditions of Contract” and the other Conditions of 
Contract, the provisions stipulated in the “Special Conditions of Contract” shall prevail over and supersede those appearing in the 
other Conditions of the Contract. 
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Contract Data to General Conditions of Contract 
 
 
 

 
 
 

Items marked “N/A” do not apply in this Contract. 

Clause Reference 

 

1. The Employer is: [C1.1.1] 
 
 
 

Designation Chief Project Manager, Chitrakoot, UP State Bridge Corporation Ltd, Banda (U.P.) 
 

Name of authorized Representative: Project Manager, UP State Bridge Construction Unit 
Hamirpur 

 
2. The Engineer is 

 
Designation: Assistant Engineer 

 

Address: UP Bridge Construction Unit, Hamirpur (U.P.) 
 

Telephone No.(s): (Office) ……………………… 

Mobile No. ………………………… 

Facsimile ( FAX) No.: 
 

Electronic mail Identification ( E-mail ID): 
…................................. 

 
[Cl.1.1] 

 

3. The Intended Completion Date for the whole of the Works is …………………… [Cl.1.1,17&27] 
after start of work. 

 
4. The Site is located : with in Distt HAMIRPUR [Cl.1.1] 
 

 
5. The Start Date shall be NIL days after the date of issue of the Notice to [Cl.1.1] 

proceed with the work. 
 

 
6. The works shall, inter-alia, include the following, as specified or as directed. 

 
(A) C.D. Works including bridges 

 
Site clearance; setting out, provision of foundations, piers abutments and bearings; pre- stressed/ 

reinforced cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, 
drainage spouts/down-take pipes, provision of suitably designed protective works; providing wing/return walls; 
provision of road markings, road signs etc.; all aspects of quality assurance; clearing the Site and handing over 
the works on completion; rectification of the Defects during the Defects Liability Period and submission of “As- 
built” drawings and other related documents; and other items of work as may be required to be carried out for 
completing the works in accordance with the Drawings and the provisions of the contract and to ensure safety. 
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Except Schedules and reports to where otherwise indicated, the Employer prior to issuance of the bidding documents 
should fill in all Contract Data. be provided by the Employer should be annexed. 



 

 

(B) Building Works (T.S.A. &G.SA.) 
 

Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, windows, 
plastering, colour washing and painting making of drains water supply and sanitary works etc. may be required  
to be carried out for completing the works in accordance with the Drawings and the provisions of the contract 
and to ensure safety. 

 
7. Section completion is [Cl2.2] 
8. The following documents also form part of the Contract: [Cl.2.3(11)] 

 
 

9. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 
 (b) The language of the Contract documents is English. [Cl.3.1] 
10. The Schedule of Other Contractors is attached. [Cl. 8.1] 
11 A. The Technical Personnel for construction work are: [Cl. 9.1] 

 
 

Annexure-I 
 
 

S. 
No. 

Position Qualifications Experience 
(Years) 

(1) Site Engineer BE (Civil) 2 Years 
(2) Site Engineers Diploma in Civil 10 
(3) Quality Assurance Engineer Diploma in Civil/BSC 5 

 

12. OPERATION & MAINTENANCE OF VEHICLES :-DELETED 
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12(a) Amount and deductible for insurance are: [Cl. 13.1] 
Item Amount to be insured Deductibles 

A. Loss of or damage to the works, 
plants and materials 10 % of contract value Deductibles for 

insurance shall be as 
per latest tariff of 
General Insurance 
Company of India 
plus 20% of 
premium amount for 
items A, B, C &D 

B. Loss of or damage to equipments 2.5 % of contract value 
C Loss of or damage to property 

(except the works, plant, 
Materials, and Equipment) in 
connection with the contract: 

 
1 % of contract value 

D Personal injury or death 
Up to contract 

value Rs. 2 Crores 

Rs. 2 lacs per occurrence 
for maximum three
occurrences 

  For   contract 
value more than 
Rs. 2 Crores 

Rs. 2 lacs per occurrence 
for 
maximum six occurrences 

 
12(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 

Item Amount to be insured Deductibles 
A. Personal injury or death  

 
Rs. 2 Lacs for one occurrence per year 

Deductibles shall be 
as per latest tariff of 
General Insurance 
Company of India 
plus 20% of the 
premium amoun 

13. Site investigation report [Cl. 14.10 
As available with Project Manager …………………………………………………….. 

14 The key equipments/machinery for construction of works shall be: (Cl.16.2) 
15. Competent authorities are: [Cl.24.1] 

Chief Project Manager, UPSBCL (CHITRAKOOT) ………………... with powers up to Rs.1 Lac 
 

Sl. No. Name of Equipment / Machinery Quantity 
   

M.D., UPSBCL, Lucknow. ………………. with powers up to Rs. Three Lacs 
Managing Director, UP STATE BRIDGE CORPORATION LTD., Lucknow with power 
above Rs. Three Lacs 

17. (a) The period for submission of the programme for approval of Engineer [Cl.26.1] 
shall be TEN days from the issue of Letter of Acceptance. 

(b) The updated programme shall be submitted at interval of 60 days. [Cl.26.3] 
(c) The amount to be withheld for late submission of an updated programme shall be Rs. 10,000=00 per day 

for contract value upto 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2Crores. 
[Cl. 26.3] 

18 The key equipment for field laboratory shall be: 
(Cl.31.la) 

19. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities 
[Cl36.1] 

20. The authorized person to make payments is Project Manager, U.P. State Bridge Corporation Ltd, 
Hamirpur. [Cl.39.2] 
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21. (a) Milestones to be achieved during the contract period 
(1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of 

construction 
(2) 3/8th of the value of entire contract work up to ½ of the period allowed for completion of 

construction. 
(3) 3/4th of the value of entire contract work up to ¾th of the period allowed for completion of 

construction 
S.No. Name of Equipment / Machinery Quantity 
S.No. Name of Equipment Quantity 
As per IRC :SP : 20-2002 
Apendix 10.1 & 10.2 or MORTH 

(b) Amount of liquidated damages for For Whole of work delay in completion of works 1 percent of the 
Initial Contract Price, rounded off to the nearest thousand, per month. 

(c) Maximum limit of liquidated damages for 10 per cent of the Initial delay in completion of work. Contract 
Price rounded off to the nearest thousand. [Cl.44.1] 

22 The standard form of Performance Security acceptable to the Employer Shall be an unconditional Bank 
Guarantee of the type as presented in the Bidding Documents. [Cl.46.1] 

23. (a)  The Schedule of Operating and Maintenance Manuals N.A. [Cl.51.1] 
(b) The date by which “as-built” drawings (in scale as directed) in 2 sets are required is within 28 days of 

issue of certificate of completion of whole or section of the work, as the case may be (Including L- 
Section and Cross Section of the road) [Cl.51.1] 

24. The amount to be withheld for failing to supply “as-built” drawings by the date required is Rs. One Lac. 
[Cl.51.2] 

25 (a) The period for setting up a field laboratory with the prescribed equipment is 7 (Seven) days from the 
days from the date of notice to start work [Cl.52.2(i)] 

(b) The following events shall also be fundamental breach of contract: [Cl.52.2 (j.)] 
“The Contractor has contravened Clause 7.1 and Clause 9 of Part I General Conditions of Contract. 

26. The percentage to apply to the value of the work not completed representing the Employer’s additional cost 
for completing the Works shall be20%. [Cl.61.1] 
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Section 5 
Specifications 

 
For purpose of design, specifications and quality control the IRC Manuals & MoRT&H 

Specifications for bridge work shall form the part of the agreement. For items not covered in 

these manuals, UP State Bridge Corporation Ltd. Specifications or sound engineering 

practices as determined by the Engineer, in that order shall be followed. 
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TECHNICAL SPECIFICATIONS 
1.1 Contract Drawings 

All Drawings shall be provided by UPSBC. 
1.2 Standards/Codes to be followed 

The design of structural components shall conform to the criteria laid down in the latest edition of the following Codes of 
Practices, Standards and Specifications published upto 30 days prior to the last date of receipt of bids: 

 
(i) IRC Standard Specification and Code of Practice for Road Bridges: 

Section I IRC 5 (1988) General Features of Design. 
Section II IRC 6 (2000) Loads & Stresses 
Section III IRC 21 (2000) Cement Concrete (Plain and Reinforced) 
Section VI IRC 22 (1986) Composite Construction for Road Bridges (for permissible stress only) 
Section VII IRC 78 (2000) Foundations & Substructures 

 
Section IX IRC 83-2002 (Part III): Bearings, Part III: POT, POT-CUM- PTEF, PIN AND METALLIC 

GUIDEBEARINGS. 
IRC18-2000 Design Criteria for Pre-stressed Concrete Road Bridges (Post tensioned Concrete) 
IRC 45-1972 Recommendation for Estimating the Resistance of Soil below Maximum Scour level in Design 

of well Foundation of Bridges 
IRC87-1984 Guidelines for the Design and Erection of False work for                  
                            Road Bridges 
IRC35-1997 Code of Practice for Traffic Marking (with Paints) 
IRC37-2001 Guidelines for the Design of  
                             Flexible Pavements 
IRC67-2001 Code of Practice for Road Signs 
IRC79-1981 Recommended Practice for Road Delineators 

IRC:SP:33-1988 Guidelines on Supplemental Measures for Design, Detailing & Durability on Important 
Bridge Structure 

IRC:SP:47-1988  Guidelines on Quality System for Road Bridges (Plain, reinforced, Pre-stressed and 
Composite Concrete) 

IRC:SP:69-2005 Guidelines & Specifications for Expansion Joints 
IRC:SP:70-2005 Guidelines for the Use of High Performance Concrete in Bridges 
IRC:SP:71-2006 Guidelines for Design and construction of Precast Pre-Tensioned Girders for Bridges 

IS:456-2000 Indian Standard Code of Practice for plain and Reinforced Concrete 

IS: 1944 (Part V) 1981 Code of Practice for Lighting of Public Thoroughfare: Part-5 Lighting of Grade 

Separated Junctions, Bridges and Elevated Roads(Group-D) 

IS:1893 (Part 1): 2002 Indian Standard Criteria for Earthquake Resistant Design of Structures 
(ii) For any item not covered by IRC Code/ Standards, Specifications for Roads & Bridge Works of MORT&H, 

Govt. of India (4thEdition) with latest amendments shall be followed. 

(iii) For any item not covered by any of the (i) and (ii) above, the relevant provisions of I.S. Code of Practices 
shall be followed. 

(iv) For any item not covered by (i) to (iii) above, the relevant provisions from B.S. and AASHTO Code of 
Practices shall be followed. 

(v) For any item not covered by any of the above Standards and Specifications, sound engineering practice shall 
be followed. In this regard decision of the Engineer shall be final and binding. 
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MATERIALS SPECIFICATIONS: Concrete: 

1. Mix design shall be provided by the department. The aggregate query has to be got approved by Engineer-in-charge 

before start of concreting work.  

2. To improve workability of concrete, admixtures conforming to IS:6925 and IS:9103 may be permitted subject to 

satisfactory proven use. Admixtures generating hydrogen, nitrogen etc should not be used. Cement content in concrete 

shall not be less than as specified. 

3. Maximum water cement ratio shall be as per mix design. 

Reinforcement: 
 

1. All reinforcing steel shall be High Yield Strength Deformed Bars (Grade designation Fe 500) conforming to IS: 1786 
(except for mesh reinforcement which shall be MS bars Grade designation Fe-240 conforming to IS 432 part-I mild 
steel) from SAIL/TATA/RINL OR Approved by Engineer-in-charge. 

Water: 

1. Water to be used in concreting and curing shall conform to clause 302.4 of IRC21-2000. 
 

(B) WORKMANSHIP /DETAILING 
 

1. Minimum clear cover to all reinforcement including stirrups shall be 50mm unless shown and approved in the drawings. 
 

2. For ensuring proper cover of concrete to reinforcement, concrete cover blocks shall be used. 
 

3. Construction Joints: 
 
 

i). Before new concrete is poured, the surface of old concrete shall be prepared as under: 
 

(a) For hardened concrete, the surface shall be thoroughly cleaned to remove debris and laitance and made 
rough so that ¼ of the size of aggregate is exposed but without dislodging the aggregate or structurally 
damaging the concrete. 

 
(b) For partially hardened concrete, the surface shall be cleaned by wire brush followed by an air jet the 

old surface shall be soaked with water, without leaving puddles, immediately before starting 
concreting to prevent absorption of water from new concrete. 

 
ii).         New concrete shall be thoroughly compacted in the region of the joint. 

 
4. Welding of reinforcement bars shall not be permitted. 

5. Laps of reinforcement: 
 

i. Minimum lap length of reinforcement shall be as per IS/IRC Specifications.. 
ii. Not more than 50% of reinforcement shall be lapped at any one location. 
iii. For closely spaced bars lapping may be avoided by providing suitable type of mechanical splices. 

 
6. Bending of  reinforcement bars shall be as per IS:2502. 
7. Supporting chairs of 12mm diameter shall be provided at suitable intervals as per IS:2502. 
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8. Concrete shall be produced in Batching and Mixing Plant of capacity as specified in Annexure-II of Vol. I Section 2 
having integral weigh-batching facility and automatic water measuring and admixture-dispensing device. 

9. Proper compaction of concrete shall be ensured by use of form and / or needle vibrators. Use of full width screed 
vibrators for compaction of concrete in deck slab shall be ensured. 

10. Shuttering plates shall be suitably stiffened to enable the compaction by form vibrators. 
 

11.  Sharp edges of concrete shall be chamfered. 

 

TECHNICAL CONDITIONS 
 

1. SETTING OUT OF WORKS 
 

1.1 The works shall be set out in accordance with the GAD and designs as submitted by the department. 
 

1.2 The setting out of works shall consist of establishment of reference pillars, the layout of RCC structure supported on 
Piers, Columns, Abutments and solid fills in Reinforced Earth walls (RE walls) and its centerline according to the 
approved site plan. For this purpose, any permanent bench mark or reference pillars established during the survey, if 
available, shall be located or alternatively, the setting be done with reference to the permanent features i.e. pillars to be 
fixed at site and shall be got approved from the Engineer. 

 
1.3 For the layout work and establishing the center line of the R.C.C. structures supported on the Piers, Columns, Abutments 

and Reinforced Earth (RE) walls solid fills, only one steel tape shall be used throughout the work and where work is 
done by traversing, the traverse shall be a closed one in case of minor errors these should be corrected by interpolation 
and the layout and the center line pillars got approved by the Engineer. 

 
1.4 The center line of the R.C.C. structure supported on Piers, Columns, Abutments, solid fills in Reinforced Earth (RE) 

walls and the foundation shall be established by theodolite total station and the center marks shall be hatched on the 
embedded in concrete pillars of such dimensions and constructed at such intervals and places as may be directed by the 
Engineer. Likewise, the vertical profile of approaches/ Ramps shall also be established on the Centre Line.. 

 
1.5 The Contractor shall be responsible for the true and proper setting out of the works and all duties concerning the 

establishments of bench marks, permanent Theodolite stations, center line pillars etc. for performing all the functions 
necessary at commencement and during the progress of the work till final completion of the items of work which shall be 
carried out by the Contractor at his own cost. 
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Section 5 (Cont’d) 

Drawings 
 

All drawings shall be provided by the department. 
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Name of the 
Bidder/ Bidding 
Firm / Company :

Sl.
No.

Item Description Quantity Units Estimated Rate 
Without GST in

Rs.      P

TOTAL AMOUNT  
Without GST in

Rs.      P

TOTAL AMOUNT 
In Words

1 2 3 4 5 6 7
1  Providing and Constructing Temporary Island for Construction of 

Well Foundation for 7.50m dia. Well, up to 2.0m deep water. 
(MoRTH Spec. 1200)

4 Nos 64997 259988.00 INR  Two Lakh Fifty Nine 
Thousand Nine Hundred & Eighty 
Eight  Only

2 Providing and Laying Cutting Edge of Mild Steel for Well 
Foundation complete as per Drawing and Technical Specification. 

12.34 MT 8960 110566.40 INR  One Lakh Ten Thousand 

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be 

rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Percentage BoQ
Tender Inviting Authority: Chief Project Manager(CKT), UPSBC Ltd, Banda

Name of Work: Construction Of Foundation and Substructure of P11, P12, P13, P14, P15 and A2 of 2 x 2-Lane Bridge Across River Yamuna On Hamirpur Byepass Road 
In District Hamirpur, U.P. 

Contract No: 330/E-tender/CPM(CKT)/2019-20 DATE 31.07.2019

Validate Print Help

2
Foundation complete as per Drawing and Technical Specification. 
(MoRTH Spec. 1200 & 1900) (Cutting Edge in pieces shall be 
provided by UPSBC free of cost)

12.34 MT 110566.40 INR  One Lakh Ten Thousand 
Five Hundred & Sixty Six  and 
Paise Forty Only

3 M-35 grade Reinforced cement concrete in well foundation excluding 
cost of cement & Superplasticizer as per drawings and clause 1200, 
1500 & 1700 of MoRT&H specification in Well Curb (cement & 
Superplasticizer shall be  provided by UPSBC free of cost)

536.18 M3 5128.00 2749531.04 INR  Twenty Seven Lakh Forty 
Nine Thousand Five Hundred & 
Thirty One  and Paise Four Only

4 M-35 grade Reinforced cement concrete in well foundation excluding 
cost of cement & Superplasticizer as per drawings and clause 1200, 
1500 & 1700 of MoRT&H specification in Well Steining (cement & 
Superplasticizer shall be supplied by UPSBC free of cost)

10768.42 M3 4530.00 48780942.60 INR  Four Crore Eighty Seven 
Lakh Eighty Thousand Nine 
Hundred & Forty Two  and Paise 
Sixty Only

5 M-35 grade Reinforced cement concrete in well foundation excluding 
cost of cement & Superplasticizer as per drawings and clause 1200, 
1500 & 1700 of MoRT&H specification in well  False Steining 
(cement & Superplasticizer shall be supplied by UPSBC free of cost)

166.17 M3 4530.00 752750.10 INR  Seven Lakh Fifty Two 
Thousand Seven Hundred & Fifty  
and Paise Ten Only

6 M-25 grade plain cement concrete with 10 percent extra cement in 
well foundation excluding cost of cement as per drawings and clause 
1200, 1500 & 1700 of MoRT&H specification in Bottom Plug 
(cement shall be supplied by the UPSBC free of cost)

1324.58 M3 4080.00 5404286.40 INR  Fifty Four Lakh Four 
Thousand Two Hundred & Eighty 
Six  and Paise Forty Only



7 M-25 grade plain cement concrete in well foundation excluding cost 
of cement as per drawing and clause 1200,   1500   &   1700   of  
MoRT&H
specification in Intermediate Plug (cement shall be supplied by the 
UPSBC free of cost)

62.96 M3 4096.00 257884.16 INR  Two Lakh Fifty Seven 
Thousand Eight Hundred & 
Eighty Four  and Paise Sixteen 
Only

8 M-30 grade reinforced cement concrete in well foundation excluding 
cost of cement & Superplasticizer as per drawings and clause 1200, 
1500 & 1700 of MoRT&H specification in Well Cap (cement & 
Superplasticizer shall be supplied by the UPSBC Ltd. free of cost)

854.58 M3 4110.00 3512323.80 INR  Thirty Five Lakh Twelve 
Thousand Three Hundred & 
Twenty Three  and Paise Eighty 
Only

9.1 Sinking of 7.50m external diameter well (other than pneumatic 
method of sinking) through all types of strata namely sandy soil, 
clayey soil and rock  complete as per drawings and clause 1200 of 
MoRT&H specification. Depth of sinking recorded from actual cutting 
edge level recorded jointly before actual execution of the works 
including rectification of tilt & shift, if any.
Well Depth up to 03 m  

60.00

RM 14204.00 852240.00 INR  Eight Lakh Fifty Two 
Thousand Two Hundred & Forty  
Only

9.2 Sinking of 7.50m external diameter well (other than pneumatic method of 
sinking) through all types of strata namely sandy soil, clayey soil and rock  
complete as per drawings and clause 1200 of MoRT&H specification. 

RM 20388.00 1712592.00 INR  Seventeen Lakh Twelve 
Thousand Five Hundred & Ninety 
Two  Onlycomplete as per drawings and clause 1200 of MoRT&H specification. 

Depth of sinking recorded from actual cutting edge level recorded jointly 
before actual execution of the works including rectification of tilt & shift, if 
any.
Well Depth up to 03-10 m  84.00

Two  Only

9.3 Sinking of 7.50m external diameter well (other than pneumatic method of 
sinking) through all types of strata namely sandy soil, clayey soil and rock  
complete as per drawings and clause 1200 of MoRT&H specification. 
Depth of sinking recorded from actual cutting edge level recorded jointly 
before actual execution of the works including rectification of tilt & shift, if 
any.
Well Depth up to 10-20 m 120.00

RM 23677.00 2841240.00 INR  Twenty Eight Lakh Forty 
One Thousand Two Hundred & 
Forty  Only

9.4 Sinking of 7.50m external diameter well (other than pneumatic method of 
sinking) through all types of strata namely sandy soil, clayey soil and rock  
complete as per drawings and clause 1200 of MoRT&H specification. 
Depth of sinking recorded from actual cutting edge level recorded jointly 
before actual execution of the works including rectification of tilt & shift, if 
any.
Well Depth up to 20-30 m  120.00

RM 55515.00 6661800.00 INR  Sixty Six Lakh Sixty One 
Thousand Eight Hundred    Only

9.5 Sinking of 7.50m external diameter well (other than pneumatic method of 
sinking) through all types of strata namely sandy soil, clayey soil and rock  
complete as per drawings and clause 1200 of MoRT&H specification. 
Depth of sinking recorded from actual cutting edge level recorded jointly 
before actual execution of the works including rectification of tilt & shift, if 
any.
Well Depth up to 30-38 m  96.00

RM 102166.00 9807936.00 INR  Ninety Eight Lakh Seven 
Thousand Nine Hundred & Thirty 
Six  Only



10 Back filling of dredged out material in wells complete as per drawing 
and clause 1207 of MoRT&H
specification.

2810.69 M3 109.00 306365.21 INR  Three Lakh Six Thousand 
Three Hundred & Sixty Five  and 
Paise Twenty One Only

11 Straightening, Cutting, bending and placing HYSD bar reinforcement 
in foundation complete as per drawing and technical specifications 
(Tor Steel
shall be supplied by the UPSBC free of cost)

429.53 MT 5621.00 2414388.13 INR  Twenty Four Lakh Fourteen 
Thousand Three Hundred & 
Eighty Eight  and Paise Thirteen 
Only

12 M-35 grade reinforced cement concrete in sub structure (Pier, Pier 
Cap, Abutment Column & Top Beam, Bearing Pedastal, Back wall, 
Wing Wall, Parrpet etc.) excluding cost of cement & Superplasticizer 
as per drawings and clause 1200, 1500 & 1700 of MoRT&H 
specification (cement & Superplasticizer shall be supplied by the
UPSBC free of cost)

1644.74 M3 4888.00 8039489.12 INR  Eighty Lakh Thirty Nine 
Thousand Four Hundred & Eighty 
Nine  and Paise Twelve Only

13 Straightening,Cutting, bending and placing HYSD bar reinforcement 
in sub structure complete as per drawing and technical 
specifications (Tor Steel
shall be supplied by the UPSBC free of cost)

272.90 MT 5754.00 1570266.60 INR  Fifteen Lakh Seventy 
Thousand Two Hundred & Sixty 
Six  and Paise Sixty Only

Total in Figures 96034589.56   Nine Crore Sixty Lakh Thirty 
Four Thousand Five Hundred & Four Thousand Five Hundred & 
Eighty Nine  and Paise Fifty Six 
Only

Quoted Rate in Figures

Select

0.00 INR Zero Only

Quoted Rate in Words INR Zero Only



  

Section 7 
Bill of Quantities Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Specifications and Drawings. 

2.1 For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of 

work ordered and carried out, as measured by the Contractor and verified by the Engineer and 

valued at the rates and prices tendered in the Bill of Quantities. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out in the Contract (except cost of cement, steel, cutting edge and MS Liner which 

shall be provided by the department free of cost). 

5. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to 

Bidders. 

 
 
 
 
 
 
 
 

                                                                             Signature of the contractor 
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Section 8 

Letter of Acceptance and Other Forms 
OFFICE OF THE CHIEF PROJECT MANAGER, 

U.P. STATE BRIDGE CORPORATION LIMITED ,BANDA 
NO..................... DATED.................. 

LETTER OF ACCEPTANCE 
To, 
M/s............................................. 

.................................................... 

.................................................... 

This is to notify you that on behalf of the Employer, the Chief Project Manager, U.P. State Bridge 
Corporation Ltd., Banda has accepted your Bid dated ................ for execution of the 
…………………………………………………………………………………………………………………
…………………………………..for the Contract Price of Rs....................... 
(Rs..……..............................................only ) is hereby accepted by our Agency. 
You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an 
amount of Rs. ...................( Rs................................................) within 15 days of the receipt of this letter of 
acceptance valid up to 45 days from the date of expiry of Defects Liability Period ( i.e. up to ................... ) 
and sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 

 
 

Yours faithfully, 
 
 

 
 

No. & Dated as above. 

Chief Project Manager 
U.P. State Bridge Corporation Ltd, Banda 

Copy to :- Project Manager, U.P. State Bridge Corporation Ltd, Bridge Construction Unit, Hamirpur 
for information & necessary action. 

 
 

Chief Project Manager 
U.P. State Bridge Corporation Ltd, Banda 
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To, 

(b) Form of unconditional Bank guarantee for advance 
payment BANK GUARANTEE FOR ADVANCE 
PAYMENT 

Project Manager 

U.P. State Bridge Corporation Ltd,. Hamirpur 

 
Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance 

Payment”)  of  the Contract,    [name and address of 

Contractor] (hereinafter called “the Contractor”) shall  deposit with 

     [name of Employer] a bank guarantee to guarantee his proper and

 faithful performance under the said Clause of the Contract in an amount of 

 [amount of guarantee]1
 

 [in words]. 

We, the  [bank or financial institution], as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely,  the payment to   [name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 

not exceeding [amount of guarantee]1 
 

 

WefurtheragreethatnochangeoradditiontoorothermodificationofthetermsoftheContractor 

ofWorkstobeperformedthereunderorofanyoftheContractordocumentswhichmaybereleaseusfrom any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentunderthe Contract until

 [name of Employer] receives full repayment of the 

same amount from the Contractor. 

Yours truly, 

Signature and seal:   

Name of Bank/Financial Institution:   

Address:  

Date:    

 

1. Anamountshallbeinsertedbythebankorfinancialinstitutionrepresentingtheamountofthe 
Advance Payment, and denominated in Indian Rupees. 
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To, 

(c) Form of unconditional Bank guarantee “Performance BankGuarantee”). 
PERFORMANCE BANKGUARANTEE 

Project Manager, 

U.P. State Bridge Corporation Ltd,. Hamirpur 
 

WHERE AS [Name and Address of Contractor] 

(Hereinaftercalled“theContractor”)hasundertaken,inpursuanceofContractNo.   

dated to execute [Name of Contract and brief description of Works] 

herein after called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 

you with a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance 

with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of [amount of guarantee]    

 [in words], such sum being payable in the types and proportions of currencies in 

which the Contract price is payable, and we undertake to pay you, upon your first written demand and 

without  cavil  or  argument,  any  sum  or  sums  within  the limits of [amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for the 

sum specified there in. 

We hereby waive the necessity of your demanding the said debt from the Contactor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed there under or of any of the Contract documents which may be made between 

you and the Contractor shall in anyway release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 
This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years 

after intended completion date. 

 
Signature and seal of the guarantor     

Name of Bank    

Address   

Date   
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Form of Bid Security 

(Bank Guarantee)  

BANK GUARANTEE 

…………………….. Bank’s Name, and Address of Issuing Branch or Office 

………………………………. Beneficiary : ……………………………………. Name and Address of 

Employer ………………………... 

 
 

Dated : 

……………………………………………………………………………………………………….. Bid 

Security No. : …………………………………………………………………………………………….. 

 
We have been informed that …………. name of the Bidder ………. (hereinafter called “the Bidder”) has 
submitted to you its bid dated ………….. (hereinafter called “the bid”) for execution of 
…………………… (insert) ……… of ……name of work ………………….. under Invitation for Bid 
No. ……… (“the IFB”). 

 
Furthermore, we understand that, according to your conditions, bid must be supported by a bid guarantee. 
At the request of the Bidder, we …………. name of Bank ………. hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of ………. Amount in figures 
………………………….. 
….... ( ………….. amount in words ……………….) upon receipt by us of your first demand in writing 
accompanied by a  written  statement  stating  that  the  Bidder  is  in  breach  of  its  obligation(s)  under  
the bid conditions, because the Bidder. 
(a) has withdrawn its bid during the period of bid validity specified by the Bidder in the Form of 

bid: or 
(b) having been notified of the acceptance of its bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 
Performance Security, in accordance with the ITB. 

The guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
Contract Agreement signed by the Bidder and performance security issued to you upon the instruction of 
the Bidder, and (b) if the Bidder is not the successful Bidder upon the earlier of (i) our receipt of a copy 
your notification to the Bidder of the name of the successful Bidder, or (ii) Ninety days (90) after the 
expiration of the Bidder’s bid. 

 
Consequently, any demand for payment under this guarantee must be received by us at the office on or 
before that date. 

 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
 

……………………… Banks’s Seal and authorized signature(s) ………………………………………. 
 
 

Note :-All utalicized text is for use in preparing this form and shall be deleated from the final document. 
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