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Chief Project Manager (Mumbai Work) 
 U.P. State Bridge Corporation Ltd. 

Lucknow 
 
 
 
 
 
 
 

Office of the Chief Project Manager 
U.P. STATE BRIDGE CORPORATION LTD. 
16, Madan Mohan Malviya Marg 

LUCKNOW 
 
 

        

 

 
TENDER DOCUMENT 

 (E-Tendering System) 
 
NIT No. : ………../CAMP/CPM/MUMBAI/WORK/18 
Name of Work : Construction / Modification of Existing ROB & Approach Road near 

Administrative Building  of JNPT at JNPT,Navi Mumbai 
Sub work : Pile Foundation Work. 
Estimated value of work : Rs. 50,00,000.00 (Fifty Lacs  only)  
Earnest Money : Rs. 2,50,000.00 (Two lacs Fifty Thousand  Only) 
Validity of Bid : 30 days 
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Sl. No. Description Date Time 

1 Document Downloading start date 06.10.2018 10:30 A.M 

2 Document Downloading end date 20.10.2018 5:00 P.M. 

3 Online bid submission start date 06.10.2018 11:00 A.M. 

4 Online bid submission closing date 20.10.2018 5:00 P.M. 

5 Tender hardcopy submission closing date 21.10.2018 3:00 P.M. 

6 Technical bid opening date 22.10.2018 3:30 P.M. 

7 Financial bid opening date TO BE INTIMATED

LATTER ON 

 

 
 

 

 
 

 
 
 
 

 
 
 

Regd. Office :- 16, Madan Mohan Malviya Marg Lucknow – 226001 
Phone No. 0522- 2209792, 2207442 Fax # 0522-2209798 

e-mail : Upsbcltd@gmail.com 

mailto:Upsbcltd@gmail.com
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SECTION I 

 
Office of the Chief Project Manager 

U.P.S.B.C. Ltd., 16, M.M.M.Marg, Lucknow 

 List of Important Dates of Bids for R.E. Wall and Related Structure Under U.P. S.B.C. Ltd. 
 

1. Name of Work  :- Construction / Modification of Existing ROB & 
Approach Road near Administrative Building  of 
JNPT at JNPT,Navi Mumbai 

2. Sub Work :- Pile Foundation Work . 

3. Completion Period of Work  :- 04 Months 

4. Date and reference of notice inviting bid  :-  

5. Period of availability of bidding documents on 
website http://etender.up.nic.in 

:- From 06.10.2018 (10.30 AM) to 20.10.2018 
(05.00 PM) 

6. Deadline for Receiving Bids  :- Dt. 20.10.2018   Time 05.00 PM 

7. Time, Place and deadline for receiving tender 
documents as stated in clause 4(c) of Notice 
Inviting Tender Place 

:- Date 21.10.2018 time 03:00 P.M. 
Place:- Office of the Chief  Project Manager (Mumbai) 
U.P. State Bridge Corporation Ltd. 16, 
M.M.M.Marg,Lucknow 

8. Date and Time of opening Technical Bids  :- Date:- 21.10.2018, Time:- 3:30 P.M. 
Place:- Office of the Chief Project Manager (Mumbai) 
U.P. State Bridge Corporation Ltd. , 16, 
M.M.M.Marg,Lucknow 

9. Date and Time of opening Financial Bids :- Date:- 17.10.2018 Time 3.30 Pm Office of the Chief 
Project Manager (Mumbai) U.P. State Bridge 
Corporation Ltd. 16, M.M.M.Marg,Lucknow or to be 
intimated  later  on 

10. Place Opening Bids  :- Chief Project Manager (Mumbai) U.P. State Bridge 
Corporation Ltd.16, M.M.M.Marg,Lucknow. 

11. Date of Bid Validity :- 30 days 

12. Office Inviting Bids  :- Chief Project Manager (Mumbai) U.P. State Bridge 
Corporation Ltd. 16, M.M.M.Marg, Lucknow. 

13. Estimated Cost :- Rs.  50,00,000.00 

14. Security Amount :- Rs.  2,50,000.00 
 

 
 
 
 
 
 
 
 

http://etender.up.nic.in
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SECTION - 1 
 

NOTICE INVITING TENDER 
 

U.P.STATE BRIDGE CORPORATION LTD. 
16, Madan Mohan Malviya Marg, Lucknow 

 
Sealed tenders are invited for Pile Foundation Work at Construction/Modification of Existing R.O.B & 
Approach Road near Administrative building of JNPT at JNPT,Navi Mumbai, Maharashtra who have 
registered with http://etender.up.nic.in for Pile Foundation Work as per Tender document  published and 
processed through http://etender.up.nic.in.  
Bid must be accompanied by non-refundable fee of Rs. 2500+18% GST = Rs. 2950.00 as tender document fee, 
in the form of Demand Draft or any Schedule bank, for amount indicated in favour of “U.P. State Bridge 
Corporation Ltd., Payble at Ulwe, Navi Mumbai. Prospective bidder may seek any information regarding the bids 
from the offices of Chief Project Manager (Mumbai) U.P. State Bridge Corporation Ltd. 16, Madan Mohan 
Malviya Marg,Lucknow on any working day between 10 A.M. to 5.00 P.M. Set of bidding documents will be 
available online on website http://etender.up.nic.in from 10:30 A.M. of 06.10.2018 to 5:00 P.M. of 
20.10.2018 05:PM  
 

                                                                                               (Sandeep Gupta) 
Chief Project Manager (Mumbai)

 
 
 Not For Publication 
 Copy to for information:- 

1. Project Manager, B.C.U. Mumbai. 
2. Notice Board, Office Mumbai 

 
 

 
Chief Project Manager 

(Mumbai) 

    

http://etender.up.nic.in
http://etender.up.nic.in.
http://etender.up.nic.in
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Office of the Chief Project Manager (Mumbai), U.P. State Bridge Corporation Ltd., 
Lucknow 

Notice Inviting Tenders 
 

No.  28/CPM(Mumbai/work)/E-TENDER/18                      Dated:  06.10.2018 
 

1 The Chief Project Manager (Mumbai.), U.P.S.B.C. Ltd., Lucknow on behalf of Managing Director, U.P. S.B.C. Ltd., 
Lko. invites the Item rate bids from the eligible and approved Contractors registered with UP PWD,  class 'A'/UPSBC 
Ltd as the case may be. The Bidder may submit bids for any or all of the works.  Bidders are advised to note the 
minimum qualification criteria specified in Clause 4 of the Instructions to Bidders to qualify for the award of the 
contract. 

2. 
Sl. 
No. 

District Name of work Estimated Cost 
(Rs.) 

Bid Security 
(Rs.) 

Cost of Bid 
Document 

Time 
of 

Comple
tion 

Address of  
Project 

Manager 

Address of Chief 
Project Manager 

(Mumbai.) 

1 2 3 4 5 6 7 8 9 
1- Navi 

Mumbai 
Pile Foundation work 
at Construction/ 
Modification of 
Existing R.O.B & 
Approach Road near 
Administrative building 
of JNPT at JNPT,Navi 
Mumbai, Maharashtra 

  
(As per BOQ) 

Rs. 
50,00,000.00 

Rs. 
2,50,000.00 

2500.00 + 
GST 18% 

= Rs. 
2950.00 

 

04 -
Month 

Flat No-505, 
Plot No-25, 

Tejas 
Symphony, 
Sector-9, 

Ulwe, Navi 
Mumbai-
410206 

U.P.State Bridge 
Corporation Ltd. 

16, M.M.M.Marg, 
Lucknow-226001 

 

3 Time allowed for completion of work is 120 Days, including rainy season. 
4 The bids shall remain valid for acceptance for a period of 30 (Thirty) days from the last date of submission of bids. 

Bids once submitted cannot be withdrawn. 
5 Bids must be accompanied by non-refundable fee as indicated in Column 6 of the above table, in the form of 

Demand Draft on any Schedule bank, for amount indicated in favour of "U.P. State Bridge Corporation 
Limited", payable at Ulwe, Navi Mumbai. A set of bidding documents will be available online on website 
http://etender.up.nic.in. 

6 Bids can be downloaded only from date 06.10.2018 on 10:30 AM to 20.10.2018 upto 05.00 PM. The technical 
bids will be opened online on date 21.10.2018 at 03:30 PM. If the office happens be closed on the date of 
opening of the bids as specified, the bids will be opened online on the next working day respectively, at the same 
time and validity of bid will be considered from the original date. The date and time of opening of the financial bid 
shall be notified on website. The Financial bids shall be accordingly opened online.  

7 Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to 
be in any one of the forms as specified in the bidding document and shall be valid for 90 days beyond the validity 
of the bid. Bid security pledged in favour of "U.P. State Bridge Corporation Limited, Payable at Ulwe, Navi 
Mumbai" in the form of FDR/ Bank Guarantee.  

8 Bidder has to upload and submit Tender documents all affidavits as per clause 4 of I.T.B., Tender Cost, Earnest 
Money and all certificates in original in the office of the Chief Project Manager (Mumbai.), 16, Madan Mohan 
Malviya Marg, Lucknow after opening of Technical & Financial Bid. 

9 In case of any discrepancy between the downloaded bid document and that available with the concerned  Project 
Manager/ Chief Project Manager (Mumbai.), the bid document available in the office would be considered 
authentic 

10 Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to 
be in any one of the forms as specified in the bidding document and shall be valid for 45 days beyond the validity 
of the bid. 

11 A bidder shall not be permitted to bid for works in the Zone responsible for award and execution of contracts in 
which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer 
(both inclusive) 
 

http://etender.up.nic.in.
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12 No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 
Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two 
years after his retirement from Government service, without Government permission.  This contract is liable to be 
cancelled if either the Contractor or any of his employees is found any time to be such a person who had not 
obtained the permission of the Government as aforesaid before submission of the tender or engagement in the 
Contractor’s service. 

13 Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 
specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & 
conditions of contract to be completed with by the Contractor can be seen in the office of the Chief Project 
Manager (Mumbai.), Lucknow mentioned in column 8 of the table corresponding to the respective package 
between hours of 11.00 am and 05.00 pm on any working day between 06.10.2018 and 20.10.2018. 

14 Any bidder who is having criminal record is not allowed to participate in the bidding process.  
15 Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process.  
16 Bidder must upload and submit information/document on prescribed Performa i.e. T4, T5, T6 with bid and 

photocopy of GST No., PAN, Labour Registration (if applicable).  
17 Each bidder is required to furnish an affidavit on a non-judicial stamp paper of Rs. 100/- giving all information on 

prescribed proforma required for evaluation of the bidding capacity of the bidder.   
18 Department has right to reject any tender without showing any reason.  
19 All work shall be carried out as per latest U.P. P.W.D. specification, latest MORT&H / MORD specification and 

also as per latest circulars of Engineer in Chief UP PWD.  
20 All rates are inclusive of Contractor's Profit, royalty, T&P and all taxes etc. except GST. 
21 E-tender complete detailed documents cab be downloaded from web portal www.etender.up.nic.in on prescribed 

dates as per press note. 
22 Bidder is necessarily required empanelment with MORT&H or have joint certificate of working with any emplaned 

firm registered with MORT&H for Pile Foundation Work. 
 
 

 
(Sandeep Gupta) 

Chief Project Manager (Mumbai) 
U.P. State Bridge Corporation Ltd, 

Lucknow 
 
 
 

         This is Certify that I have checked the Bid Document and it is correct in all respect. 
 
 

       Project Manager  

Bridge Construction Unit, 

        Mumbai 

 
      Date: 06.10.2018

http://www.etender.up.nic.in
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Section 2:  Instructions to Bidders 
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Instructions to Bidders (ITB) 

A. General 
1. Scope of Bid 
1.1 The Employer as defined in the Appendix to ITB invites bids for Pile Foundation work as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided 
in the Appendix to ITB. The bidders may submit bids for all of the works detailed in the table given in the 
Notice Inviting Tender. 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified 
in the Part I General Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ 
tender, bidding/ tendering, etc.) are synonymous. 

2.  Source of Funds    
2.1 U.P. State Bridge Corporation Ltd has decided to undertake the works of construction of Pile Foundation 

work.  
3.  Eligible Bidders        
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority by whatever 
name called under the Central or the State Government. 

3.3 Any bidders having criminal record is not allowed to participate in the bidding process. Any person who is 
having criminal cases against him or involved in the organised crime or gangster activities or Mafia or 
Goonda or Anti social activity are strictly prohibited to participate in the bidding process. If it is 
established that any bidder has criminal record, his bid shall be automatically cancelled.  

3.4 The bidder has to produce MORTH approved certificate, registration certificate, character certificate, 
Solvency certificate, self decoration affidavit (on the prescribed proforma which is attached with the bid 
document) etc., issued by the competent authority in original with bid document.   

3.5. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 
participate in the bidding. If it is established that the contractor is registered with the state bar council, his 
bid shall be automatically cancelled.    

4.  Qualification of the Bidder 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description 

of the proposed work method and schedule, including drawings and charts, as necessary. 
4.2 All bidders shall include the following information and documents with their bids in Section 3, 

Qualification information unless otherwise stated in the Appendix to ITB:  
(a)   Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder;  
(b)   Total monetary value of civil construction works performed for each of the last five years; 
(c)   Experience in works of a similar nature for each of the last five years Pile Foundation work, and details of 

works in progress or contractually committed with certificates from the concerned officer of the rank of 
Executive Engineer or equivalent;  

(d)   Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or 
evidence of arrangement of possessing them on hire/lease/buying as defined therein.  

(e)  Details of the technical personnel proposed to be employed for the Contract having the qualifications 
defined in Clause 4.4 B (b) (ii) of ITB for the construction. 

(f)   Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 
for the past three years;  

(g)   Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of 
the contract value) certified by banker (the certificate being not more than 3 months old.) 

(h)   Authority to seek references from the Bidder's bankers; 
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(i) Information regarding any litigation or arbitration during the last five years in which the Bidder is 
involved, the parties concerned, the disputed amount, and the matter;  

(j) Proposal for subcontracting the components of the works for construction/ Upgradation aggregating not 
more than 25% of the contract price: - and   

(k) the proposed methodology and programme of construction, backed with equipment and material 
planning and deployment, duly supported with broad calculations and Quality Management Plan 
proposed to be adopted, justifying their capability of execution and completion of the work as per 
technical specifications and within the stipulated period of completion. . 

4.3 Bids from joint venture are not allowed. 
4.4 A To qualify for award of the Contract, each bidder should have in the last five years:  
a) Achieved in three year a minimum financial turnover (in all cases of civil engineering construction works 

only) volume of construction work of at least one third the amount of the estimated cost of works 
(excluding maintenance cost for five years) for which bid has been invited.  

b) Satisfactorily completed, as prime Contractor, at least 3 similar work equal to amount of 40% of Estimated 
cost each, or 2 similar work 50% of Estimate Cost each or single work of value to  100% of Estimated cost 
each of the estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, 
or such higher amount as may be specified in the Appendix to ITB. 

4.4 B (a) Each bidder must produce: 
  (i) The current income-tax clearance certificate; 
  (ii) An affidavit that the information furnished with the bid documents is correct in all respects; and  
  (iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make 

the bid non-responsive. 
  (b) Each bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB 
including equipments required for establishing field laboratory to perform mandatory tests, and 
those stated in the Appendix to ITB; 

 (c) The bidder must not have in his employment: 
  (i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s 

spouse) of persons listed in the Appendix to ITB. 
  (ii) Without Government permission, any person who retired as gazetted officer within the last two years 

of the rank and from the departments listed in the Appendix to ITB. 
4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 

Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet 
the aggregate of the qualifying criteria for the individual contracts. 

4.5    Sub contractors experience and resources shall not be taken into account in determining the bidders 
compliance with the qualifying criteria except to the extent stated in 4.4 A above 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity 
for construction work is equal to or more than the total bid value. The available bid capacity will be 
calculated as under: 

 Assessed Available Bid capacity = ( A*N*M - B ) 
  where 
 A =Maximum value of civil engineering works executed in any one year during the last five years (updated to 

the price level of the last year at the rate of 8 percent a year) taking into account the completed as well as 
works in progress. 

 N =Number of years prescribed for completion of the works for which bids are invited (period up to 6 
months to be taken as half-year and more than 6 months as one year). 

 M =M is taken 2.5 
            B =Value, at the current price level, of existing commitments and on-going works to be completed during 

the period of completion of the works for which bids are  invited. 
Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer in 
charge, not below the rank of an Executive Engineer or equivalent.   
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4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have: 

  (i)  Made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or 

  (ii)   Record of poor performance such as abandoning the works, not properly completing the contract, 
inordinate delays in completion, litigation history, or financial failures etc.  

  (iii)   Participated in the previous bidding for the same work and had quoted unreasonably high or low bid 
prices and could not furnish rational justification for it to the Employer. 

5.  One Bid per Bidder 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause 

the proposals with the Bidder's participation to be disqualified. 
6.   Cost of Bidding 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs. 
7.  Site Visit 
7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself 

with the Site of Works and its surroundings including source of earth, water, road aggregates etc. and 
obtain all information that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 
contact the person whose contact details are given in the Appendix to ITB. 

B. Bidding Documents 
8.   Content of Bidding Documents 
8.1   The set of bidding documents comprises the documents listed below and addenda issued in accordance 

with Clause 10 of ITB. 
1   Notice Inviting Tender 
2.  Instructions to Bidders 
3   Qualification Information  
4   Conditions of Contract  
    (Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract)  
5   Specifications 
6   Drawings 
7   Bill of Quantities 
8   Form of Bid 
9   Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 
Unconditional Bank Guarantee. 

8.2  One set of the bidding documents will be issued to the bidder against the payment. 
8.3  The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply 
with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, 
bids, which are not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9. Clarification of Bidding Documents and Pre-bid Meeting 
9.1   A prospective bidder requiring any clarification of the bidding document may notify the employer in 

writing or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice 
inviting tenders. The Employer will respond to any request for clarification received earlier than 10 Days 
prior to the dead line for submission of bid. Copies of the employer’s response will be forwarded to all 
purchasers of the bidding documents, including a description of the enquiry, but without identifying it’s 
source 

9.2  If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend it. Its 
date, time and address are given in the Appendix to ITB. 

9.2.1    The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 
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9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not 
later than one week before the meeting. 

9.2.3  Minutes of the meeting, including the text of the questions raised (without identifying the source of the 
enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 
documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may become 
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting. 

9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
10.   Amendment of Bidding Documents 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 
10.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing 

by registered post or by cable to all purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum by cable to the Employer. 

10.3  To give prospective bidders reasonable time in which to take an addendum into account in preparing their 
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with 
Clause 20.2 of ITB. 

C. Preparation of Bids 
 

11.   Language of Bid 
11.1  All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 
12.   Documents Comprising the Bid 
12.1  The Bid submitted by the Bidder shall be in two separate parts:  
Part I   This shall be named Technical Bid and shall comprise of: 

I. For bidding documents downloaded from the website, the demand draft for the cost of the bidding 
documents placed in a separate cover, marked “cost of bidding document downloaded from the 
internet”;  

II. Earnest Money in a separate cover marked ‘Earnest Money’; 
III. Authorized Address and contact details of the bidder having the following information : 

Address of communication: 
 Telephone No.(s): Office: 
 Mobile No.: 
 Facsimile (Fax) No. : 
 Electronic Mail Identification (E-mail ID): 

IV. Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB.  
V Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB. 

  VI    any other information/documents required to be completed and submitted by bidders, as specified in the    
          Appendix to ITB, and 

     VII.  An affidavit affirming that information he has furnished in the bidding document is correct to the best of  
              his knowledge and belief. 
Part II. It shall be named Financial Bid and shall comprise of: 

(i) Form of Bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 

12. 2  Each part shall be separately sealed and marked in accordance with Sealing and Marking instructions in 
clause 19 of ITB. 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
 
Section           Particulars 
 
1 Notice inviting Tender 
2 Instruction to the bidders 
3.  Conditions of Contract 
4. Contract Data 
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5. Specifications 
6. Drawings 
 
13.  Bid Prices 
13.1  The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder. 
13.2  The Bidder shall adopt the Item Rate Method as specified in the Appendix to ITB; only the same option is 

allowed to all the Bidders.  
13.3  All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other 

cause, shall be included in the rates, prices, except G.S.T. and total price submitted by the Bidder. 
13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment. 
14.  Currencies of Bid 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
15.  Bid Validity 
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in 

Clause 20 of ITB.  A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder may refuse the request without forfeiting his 
Earnest Money.  A bidder agreeing to the request will not be required or permitted to modify his bid, but 
will be required to extend the validity of his earnest money for a period of the extension, and in 
compliance with Clause 16 of ITB in all respects. 

16.  Earnest Money 
16.1  The Bidder shall online upload and furnish, as part of the Bid, Earnest Money, in the amount specified in 
the  Appendix to ITB.  
16.2  The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt/ Bank Guarantee 

of a scheduled commercial bank issued in favour of the name given in the Appendix to ITB. The Fixed 
Deposit Receipt/ Bank Guarantee shall be valid for six months or more after the last date of receipt of 
bids. Other forms of Earnest Money acceptable to the Employer are stated in the Appendix to ITB. 

16.3  Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the 
Appendix to ITB, shall be rejected by the Employer as non-responsive.  

16.4  The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 
period specified in Clause 15.1 of ITB.  

16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement 
and furnished the required Performance Security.  

16.6 The Earnest Money may be forfeited:  
a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 
b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. sign the Agreement; and/or  
ii. Furnish the required Performance Security 

17.  Alternative Proposals by Bidders 
17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill 

of Quantities and the basic technical design as indicated in the drawings and specifications. Alternative 
proposals will be rejected as non-responsive. 

18.  Format and Signing of Bid 
18.1  The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB. 
18.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. All pages of the Bid shall be 
signed by the person or persons signing the Bid. 

18.3  The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the Bidder, in which case such 
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corrections shall be made by scoring out the cancelled portion, writing the correction and initialling and 
dating it by the person or persons signing the Bid.  

D. Submission of Bids 
19.  Sealing and Marking of Bids 
19.1  The Bidder shall online upload and submit place the two separate envelopes (called inner envelopes) 

marked “Technical Bid” and “Financial Bid” in one outer envelope. The inner envelopes will have markings 
as follows: 
Technical Bid: To be opened on 16.10.2018 at 03.30 PM  (date and time of Technical Bid opening as per 
clause 22.1 of ITB.) 
Financial Bid: 17.10.2018 at 03.30 PM 
The contents of the Technical and Financial Bids shall be as specified in clause 12.1of ITB. 

19.2  The inner and outer envelopes containing the Technical and Financial Bids shall 
a) be addressed to the Employer at the address provided in the Appendix to ITB;  
b) bear the name and identification number of the Contract as defined in clause 1.1 of ITB; and  
c) provide a warning not to open before the specified time and date for Bid opening as defined in clause 

22.1 of ITB. 
19.3 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the name and 

address of the Bidder to enable the Bid to be returned unopened in case it is declared late, pursuant to 
Clause 21 of ITB, or is declared non-responsive pursuant to Clause 22 of ITB.  

20.   Deadline for Submission of Bids 
20.1  Complete Bids (including Technical and Financial) must be received by the Employer at the address 

specified in the Appendix to ITB not later than the date and time indicated in the Appendix to ITB. In the 
event of the specified date for the submission of bids being declared a holiday for the Employer, the Bids 
will be received up to the specified time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance 
with Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

21. Late Bids 
21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be returned 

unopened to the Bidder. 

E. Bid Opening and Evaluation 
22. Bid Opening 
22.1  The Employer will open the online bids received (except those received late) in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified in the 
Appendix to ITB. In the event of the specified date for the submission of bids being declared a holiday for 
the Employer, the Bids will be opened at the appointed time and location on the next working day. 

22.2  The envelope containing the technical bid shall be opened first and evaluated as per required. The inner 
envelope marked “cost of bidding document, bidding documents if, it is incomplete, the remaining bid 
documents will not be opened, and bid will be rejected. 

22.3  The Employer will prepare minutes of the Bid opening, including the information disclosed to those 
present in accordance with Clause 22.3 of ITB.  

22.4    Evaluation of the technical bids with respect to bid security, qualification information and other 
information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and 
completed within Ten working days of the date of bid opening, and a list will be drawn up of the 
responsive bids whose financial bids are eligible for consideration.  

22.5      The Employer shall inform, by telegram or facimal, the bidders, whose technical bids are found responsive, 
date, time and place of opening as stated in the Appendix ITB.  In the event of the specified date being 
declared a holiday for the Employer, the bids will be opened at the appointed time and location on the 
next working day through they or their representative, may attend the meeting of opening of financial 
bids.  

22.6 Financial bid of successful bidders qualified in technical evaluation shall be opened online only which can 
be  
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seen by the  
tenderers on website after 03.30 P.M. of 06.10.2018 

23.   Process to be Confidential 
23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid  

24.    Clarification of Bids and Contacting the Employer 
24.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to 

the time the contract is awarded. 
24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 
25.    Examination of Bids and Determination of Responsiveness 
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) 

meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied 
by the required securities; and (d) is substantially responsive to the requirements of the bidding 
documents. During the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, technical 
specifications and drawings. 

25.2  A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material deviation 
or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the 
Works; (b) which limits in any substantial way, inconsistent with the bidding documents, the Employer’s 
rights or the Bidder’s obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other bidders presenting substantially responsive bids.  

25.3  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

26.  Correction of Errors 
26.1  Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows:  
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and  
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern.  
26.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure 

for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in 
accordance with Clause 16.6(b) of ITB. 

27.   Evaluation and Comparison of Bids 
27.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB.  
27.2  In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the 

Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB.  
27.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the 

cost of work to be performed under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule proposed.  After evaluation of 
the price analyses, the Employer may require that the amount of the performance security set forth in 
Clause 32 of ITB be increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the Contract. The 
amount of the increased performance security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the bidder. 
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27.4  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the 
cost of routine maintenance of works to be performed for five years under the contract, the Employer 
may require the Bidder to produce detailed price analyses for routine maintenance.  After its evaluation, 
the Employer may require that the amount of the performance security set forth in Clause 32 be 
increased at the expense of the successful Bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful Bidder under the Contract. The amount of the 
increased performance security shall be decided at the sole discretion of the Employer, which shall be 
final, binding and conclusive on the bidder. 

28. Price Preference 
28.1  There will be no price preference to any bidder. 

F.  Award of Contract 
29.  Award Criteria 
29.1  Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been  

determined: 
 

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 
of Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and  

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest 
in any of the packages opened earlier than the one under consideration. 

30. Employer’s Right to accept any Bid and to Reject any or all Bids 
30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all bids, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer’s action. 

31. Notification of Award and Signing of Agreement. 
31.1.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration 

of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 
and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that 
the Employer will pay to the Contractor in consideration of the execution, completion by the Contractor 
as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2.  The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 
performance security in accordance with the provisions of Clause 32. 

31.3.  The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the performance 
security is furnished. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful. 

32.   Performance Security 
32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of five percent of the Contract Price, for the period of one years and the 
time for completion of works plus additional security for unbalanced Bids in accordance with Clauses 27.3 
and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract.  

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in 
favour of  U.P. STATE BRIDGE CORPORATION LTD. payable at Ulwe, Navi Mumbai, , from a Scheduled 
Commercial Bank. 

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient 
grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 
participating future bids under U.P. SBCL for one year. 

33 Corrupt or Fraudulent Practices 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 
force in India, namely, Prevention of Corruption Act, 1988. 



 

Page 19 
 

Appendix to Invitation To Bidders (ITB) 
 

Instructions to Bidders 
Clause Reference  
(1.1)  The Employer is Chief Project Manager (Mumbai.), UPSBCL, Lucknow.  
  Represented by : Chief Project Manager (Mumbai.), UPSBCL, LUCKNOW 
(1.1) The Works is Construction/ Modification of Existing ROB & Approach Road near 

Administrative Building of JNPT at JNPT, Navi Mumbai, Maharashtra     
(1.2) (2.1)  The State is Maharashtra 
(3.1)  Eligible Bidders are: Contractors registered with Public Works Department in class ‘A’ /UPSBC 
Ltd/Irrigation   

               Department or RES as the case may be. 

(4.2)  The information required from bidders in Clause 4.2 is modified as follows:  
(4.3. B) (b)(i)  The key equipments for Pile Foundation Work  

BRIDGE WORKS 
Sl. Name of the Equipments Cost Of Work Up To  

2 Crores 
Quantity /No 

Cost Of Work More 
Then  2 Crores 

1 Tar Boiler - - 
2 Mixture/Mixol         - - 
3 Concrete Mixture - - 
4 Water Tanker       - - 
5 Diesel Road Roller (8-10 Ton Capacity) - - 
6 Vibratory Roller - - 
7 Tractor  1 - 
8 Truck  - - 
9 Hot mix plant with sensor paver - - 

10 Air compressor - - 
11 Mechanical Broom - - 
12 Bitumen Distributor/ mechanical sprayer - - 
13 Tipper - - 
14 J.C.B.  1 - 
15 Pockland - - 
16 Wet Mix Macadam Plant with paver - - 
17 Pin vibrator - - 
18 Generator 63 KVA 2 - 
19 Grader - - 
20 Soil Compactor - - 
21 Crane (Hydra) 2 - 
22. Thermoplastic Paver (Fully automatic 

machine) 
- - 

23. Panel Mould - - 
24. Plate Compactor - - 
25 Piling RIG 2 - 

 
 
Note: (a) The bidder must produce the following documentary evidence in support of his owning the above 
equipment: Documents showing proof of ownership.  
 



 

Page 20 
 

(4.4 B) (b)( ii)  The Number of Technical personnel, Qualifications and Experience will be as  follows: 
A. The Technical Personnel are:  
S. No. Technical Personnel  Number Experience in 

Bridge Work 
  up to Rs. 5.0 Crore 

Contract Value 
Above Rs. 5.0 

Crore Contract 
Value 

 

A. Degree Holder in Civil Engineering   Nil Minimum 2 years of 
Experience 

B. Diploma Holder in Civil Engineering  1 Nil Minimum 2 years of 
Experience 

C. Other Specify   
 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their 
salaries/Wages by Cheque/Demand Draft.  
B. For field testing laboratory:  
(4.4 B) (b) (iii)  The minimum amount of liquid assets and/or credit facilities net of other contractual 
commitments of the successful Bidder shall be 10% of the contract value  
(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the following 
departmental officers are not in his employment: J.E’s, A.E.’s, P.M.’s, C.P.M’s, G.M.’s, and other staff of equivalent 
rank  
(4.4 B) (c) (ii)  The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 
employment who retired within the last two years with the following ranks from the departments listed below:  
  UP STATE BRIDGE CORPORATION LTD., A.Es, Project Manager, Project Manager, Chief Project Manager / 
Chief Project Manager.  
  In case there is no such person in his employment, his affidavit should clearly state this fact.  
(4.6)  M = 2.5 
(7.1)  The contact person is:   
 
 
 
                                             Designation:                                                                    Designation: 
                                Chief Project Manager Mumbai                               Project Manager 
                               U.P. State Bridge Corporation Ltd.                    U.P. State Bridge Corporation Ltd. 
                                       LUCKNOW                                                                    B.C.U, Mumbai 
                            Mob. No. 8765973151                                                             Mob. No.8368559567,  
 
 
 
 (9. 2.1)  Place, Time and Date for pre-bid meeting are:  
  None 
(11.1)  Language of the bid is: English 
(12.1) Part I (v)   The other documents required are: NONE  
  ————————————————————  
  ———————————————————— 
(13.2.)   Bids may be submitted only in ITEM wise Method for all items. With applicable % above or below 
(13.2)   The rates for all items are to be compulsorily filled by the bidder 
(16.1)   The amount of Earnest Money shall be Rs. 2,50,000.00   
(16.2)   Fixed Deposit Receipt / Bank Guarantee must be drawn in favour of: 
                 UP STATE BRIDGE CORPORATION LTD. Ulwe, Navi Mumbai 
(16.2)   Other acceptable forms of Bid Security pledged in favour of : UP STATE BRIDGE CORPORATION LTD. 
payable at Ulwe, Navi Mumbai.  
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(16.3)  Exemption from Earnest Money is granted to: NONE   
(20.1)  The Employer's address for the purpose of Bid submission is 
 (i)  Office of               Chief Project Manager (Mumbai) 
                                   U.P. State Bridge Corporation Ltd. 
                                       16, M.M.M.Marg, Lucknow 
(20.1)   The deadline for submission of bids shall be:  
  Time _03:00 P.M.  
  Date : 20.10.2018    
(22.1) &(22.6)  The date, time and place for opening of the Technical Bids are:  
  (A) Technical Bid  
  

  Date: 20.10.2018. 
  Time: 03.30 PM   
  Place: Office of Chief Project Manager, UP State Bridge Corporation Ltd., Lucknow 
 
 
 (B) Financial Bid (For qualified bidder as) : 
  Date: ------------ 
  Time: 03.30 PM  

 Place: Office of Chief Project Manager, UP State Bridge Corporation Ltd., Lucknow 
 (32.1)  The amount and validity period of the performance guarantee is:  
  Amount: 50.00 Lacs 
  Validity Period: -  
(i) Performance security shall be valid until a date 60 days after the expiry of ONE MONTH after intended  

completion date.  
(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended completion 
period.  
  
 
Signature of Employer/ Authorized Signatory 
 
Date:  05.10.2018 
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Section 3 Qualification Information 
( Following informations shall be furnished by the contractor on a non-judicial stamp 
paper of Rs. 100/- only.)   

Notes on Form of Qualification Information 
The information to be filled in by bidders in the following pages will be used for purposes of post-
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not 
be incorporated in the Contract. Attach additional pages as necessary. 
 
1.    Individual Bidders  
 

1.1 Constitution or legal status of Bidder 
 
Place of registration: 
 
Principal place of business: 
 
Power of attorney of signatory of Bid 

[attach copy] 
 
 
 
  ______________________ 
 
 
  ______________________ 
 
 
 
[Attach] 

 
 

1.3 1 Work performed as prime Contractor (in the same name and style) on construction works of a similar 
nature and volume over the last five years. Attach certificate from the Engineer-in-charge 
 

Project 
Name 

Name of 
Employer 

Description of 
work 

Value of 
contract 

Contract 
No. 

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual Date of 
Completion 

Remarks explaining 
reasons for Delay, if 

any 

 
 
 

        

 
1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 
completed) as on the date of this bid.  
(A) Existing commitments and on-going construction works: 
Description of 

Work 
Place & 

State 
Contract No 

& Date 
Name & 

Address of 
Employer 

Value of 
Contract 

(Rs. In lakhs) 

Stipulated 
period of 

completion 

Value of works 
remaining to be 

completed 
(Rs. Lakhs) * 

Anticipated Date 
of completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
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* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 
(B)  Works for which bids already submitted: 

Description of 
Work 

Place & State Name & Address 
of Employer 

Estimated Value of 
Works 

(Rs. Lakhs) 

Stipulated period of 
completion 

Date when 
decision is 
expected 

Remarks, 
if any 

(1) (2) (3) (4) (5) (6) (7) 
 
 
 

      

1.4     Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 
information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 

Item of Equipment Description, make, and age 
(Years), and capacity 

Condition (new, good, poor) 
and number available 

Owned, leased (from 
whom?), or to be 

purchased 
  

 
  

 

 
1.5  Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 
Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.    

Position Name Qualification Years of experience 
 

Road Works Building Works Other 
      

 
1.6    Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions 
of Contract. 

 
Sections of the Works Value of subcontract Sub-contractor (name and 

address) 
Experience in similar work 
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 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) 
before according approval to him. 

 
1.7    Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List 
below and attach copies. 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

________________________________________________________________________ 

1.8    Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 
etc. List below and attach copies of support documents. (Sample format attached). 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

________________________________________________________________________ 

1.9    Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 
contacted by the Employer. 
_____________________________________________________________________________________________

_____________________________________________________________________________________________

________________________________________________________________________ 

1.10  Information on current litigation in which the Bidder is involved. 
 

Name of Other party(s) Cause of dispute Litigation where 
(Court/arbitration) 

Amount involved 

    

 
1.11   Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to 
comply with the requirements of the bidding documents. 
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Section 4 Conditions of Contract  
Part – I General Conditions of Contract 

 
These conditions are subject to the variations and additions set out in Part II Special 
Conditions of Contract 
   
Notes on Conditions of Contract 
 

The Conditions of Contract, read in conjunction with Part II Special Conditions of 
Contract and the Contract Data and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. 
 

The form of Conditions of Contract that follows has been developed for smaller 
admeasurements contracts for construction on the basis of international practice and the 
practice of the Government of India, Ministry of Road Transport and Highways, and 
considerable experience in different States in India in the drafting and management of 
contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 
 

The Conditions of Contract also incorporate the concept of performance-based payments 
for routine maintenance of roads 
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Section 4 
 

Part I General Conditions of Contract 
 

A. General 
 
1. Definitions  
1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works, including routine 

maintenance, has been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor. 
 
The Defects Liability Period is one years calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer for the 

execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out 

the Works, including routine maintenance,. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. 

 
The Engineer is the person named in the Contract Data (or any other competent person appointed by 

the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract. 
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the engineer by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function.  
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the construction work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 
separately. 
 
2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically defined. The Engineer will provide 
instructions clarifying queries about these Conditions of Contract. 
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 
 
2.3 The documents forming the Contract shall be interpreted in the following order of priority:  
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(1) Agreement, 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Contractor’s Bid, 
(5) Contract Data, 
(6) Special Conditions of Contract Part II, 
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings, 
(10) Bill of Quantities, and 
(11) Any other document listed in the Contract Data. 
 
3. Language and Law 
 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 
4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 
the Employer and the Contractor in the role representing the Employer. However, if the Engineer is 
required under the rules and regulations and orders of the Employer to obtain approval of some 
other authorities for specific actions, he will so obtain the approval. 
 
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 
the Contractor of any of his obligations under the contract. 
 
5. Delegation  
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other people, after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 
 
6. Communications 
 
6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall 
be sent on the address or contact details given by the contractor in Section 6 - Form of Bid. The 
address and contact details for communication with the Employer/ Engineer shall be as per the 
details given Contract Data to GCC. Communications between parties that are referred to in the 
conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission. The Notice sent by Registered post or Speed post 
shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the 
postal service.  
7 Subcontracting 
7.1 The contractor may subcontract part of the construction work with the approval of the Employer 
in writing, upto 25% of the contract price but will not assign the Contract. Subcontracting shall not 
alter the contractor’s obligations.  
7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part 
of the work during execution of the works, because of some unforeseen circumstances to enable him 
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to complete the work as per terms of the contract, the Employer will consider the following before 
according approval: 
a. The Contractor shall not sub-contract the whole of the works. 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. 
Any such consent shall not relieve the contractor from any liability or obligation under the contract 
and he shall be responsible for the acts, defaults and neglects of any his sub-contractor, his agents or 
workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents and 
workmen.  
7.3 The Engineer should satisfy himself before recommending to the Employer whether a. The 
circumstances warrant such sub-contracting: and  
b. The sub-contractor so proposed for the work possess the experience, qualification and equipment 
necessary for the job proposed to be entrusted to him in proportion o the Quantum of works to be 
sub-contracted. 
 
7. Other Contractors 
 
7.1 The contractor shall co-operate and share the site with other contractors. Public authorities 
utilities, and the employer between the dates given in the schedule of other contractors, as refereed 
to in the contract data. The contractor shall also provide facilities and services for them as described 
in the schedule. The employer may modify the schedule of other contractor, and shall notify the 
contractor of any such modification.  
7.2 The contractor should take up the work in convenient reaches as decided by the Engineer to 
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and 
equipment of other contractors till the completion of the works.  
8. Personnel 
 
9.1 The Contractor shall employ for the construction work and routine maintenance the technical 
personnel named in the Contract Data or other technical persons approved by the Engineer. The 
Engineer will approve any proposed replacement of technical personnel only if their relevant 
qualifications and abilities are substantially equal to or better than those of the personnel stated in 
the Contract Data. 
 
9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the Works in the Contract. 
 
9.2 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 
Department of the State Government and has either not completed two years after the date of 
retirement or has not obtained State Government’s permission to employment with the Contractor. 
 
 
9. Employer's and Contractor's Risks 
 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks that this Contract states are Contractor's risks. 
 
10. Employer's Risks  
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11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 
the execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion 
or disorder (unless restricted to the Contractor’s employees), natural calamities and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 
design of the Works, other than the Contractor’s design. 
 
12. Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks, referred 
to in clause 11.1, are the responsibility of the Contractor. 
 
13. Insurance 
 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the date of completion, in the amounts and deductibles stated 
in the Contract Data for the following events which are due to the Contractor's risks: 
 
 
 
a) loss of or damage to the Works, Plant and Materials;  
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 
with the Contract; and  
d) Personal injury or death. 
 
13. Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the completion date/ Start Date. All such insurance shall 
provide for compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 
 
13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 
Contractor, insurance cover from the date of completion to the end of defect liability period, in the 
amounts and deductibles stated in the Contract Data for the following events which are due to the 
Contractor's risks:  
(a) Personal injury or death. 
 
13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the completion date/ start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees. 
 
13.5 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
 
13.6 Both parties shall comply with any conditions of the insurance policies. 
 
 
14. Site Investigation Reports 
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14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in 
the Contract Data, supplemented by any other information available to him, before submitting the 
bid. 
 
15. Queries about the Contract Data 
 
15.1 The Engineer will clarify queries on the Contract Data. 
 
16. Contractor to Construct the Works 
 
16.1 The Contractor shall construct, and install and maintain the Works in accordance with the 
Specifications and Drawings. 
 
16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means 
with medium input of machinery required to ensure the quality of works as per specifications. The 
contactor shall deploy the equipment and machinery as given in Contract Data. 
 
17. The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 
 
18. Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them. 
 
18.2 The Contractor shall be responsible for design of Temporary Works. 
 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the 
Temporary Works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 
where required. 
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use. 
 
19. Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
20. Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 
 
21 Possession of the Site 
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21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in 
advance of construction programme . At the start of the work, the employer shall handover the 
possession of at-least 75% of the site.  
22. Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with 
the Contract is being carried out, or is intended to be carried out to the engineer and any 
person/persons/agency authorized by: 
a. The Engineer 
b. The Employer 
c. The Ministry of Rural Development, Government of India. 
d. National Rural Roads Development Agency, New Delhi 
 
23. Instructions 
 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 
 
24. Dispute Redressal System 
 
24.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising 
out of this Contract or the execution of Works or maintenance of the Works there under, whether 
before its commencement or during the progress of Works or after the termination, abandonment or 
breach of the Contract, it shall, in the first instance, be referred for settlement to the competent 
authority, described along with their powers in the Contract Data, Above the rank of the engineer, 
The competent authority shall within a period of forty-five day after being requested in writing by 
the contractor to do so, convey his decision to the contractor. Such decision in respect of every 
matter so referred shall, subject of review as hereinafter provide, be final and binding upon the 
Contractor. In case the Works is already in progress, the Contractor shall proceed with the execution 
of the Works, including maintenance thereof, pending receipt of the decision of the competent 
authority as aforesaid, with all due diligence. 

  
24.2 Either party will have the right of appeal, against the decision of the competent authority, to the 
arbitration if the amount appealed exceeds rupees one lakh. 
 
25 Procedure for Resolution of Disputes 
 
25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 

days of receipt of a notification of a dispute. 
 
25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of 

the Competent Authority's written decision. Arbitration shall be under the Arbitration and 

Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28 days, the 

Competent Authority's decision will be final and binding. 
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25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial 

Contract Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under 

ICB:- 
 
(a) In case of a decision of the Competent Authority in a dispute or difference arising between 

the Employer and a Contractor relating to any matter arising out of or connected with this 

Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall consist of 

three Arbitrators, one each to be appointed by the Employer and the contractor. The third Arbitrator 

shall be chosen by the two Arbitrators so appointed by the parties and shall act as presiding 

Arbitrator.In case of failure of the two Arbitrators appointed by the parties to reach upon a 

consensus within a period of 30 days from the appointment of the Arbitrator appointed 

subsequently, the presiding Arbitrator shall be appointed by the Chairman of the Executive 

Committee of the Indian Roads Congress. 
 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above 

within 30 days after receipt of the notice of the appointment of its arbitrator by the other party, then 

the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the arbitrator. 
 
A certified copy of the order of the Chairman of the Executive Committee of the Indian Roads 

Congress, making such an appointment shall be furnished to each of the parties. 
 
(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal. 

However, the expenses incurred by each party in connection with the preparation, presentation etc. 

of its proceedings as also the fees and expenses paid to the arbitrator appointed by such party or on 

its behalf shall be borne by each party itself. 
 
25.4 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and 

below, disputes and differences in which an Adjudicator has given a decision shall be referred to a 

sole Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; 

failing such agreement within 15 days of the reference to arbitration, by the appointing authority, 

namely the Chairman of the Executive Committee of the Indian Road Congress. 
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25.5 Arbitration proceedings shall be held at_ Lucknow (U.P.) , India, and the language of the 

arbitration proceedings and that of all documents and communications between the parties shall be 

English. 
 
25.6 Performance under the contract shall continue even after reference to the arbitration and 

payments due to the contractor by the Employer shall not be withheld, unless they are the subject 

matter of the arbitration proceedings. 
 
B. TIME CONTROL  
26. Programme 

 
26.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme 

 showing the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly 

26.2
cash flow forecasts for the construction of works.  
The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel being 

 deployed, the list of machinery/ equipments being placed in field laboratory and the location of field laboratory along 
 with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of the programme. 

26.3An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 
 effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the 
 activities.  

26.4The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no longer than 
 the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the  
 Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to 
 withhold this amount until the next payment after the date on which the overdue Programme has been submitted. 

26.5The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the 
 Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of Variations 
 and Compensation Events.  
 

27 Extension of the Intended Completion Date 
 
27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining Works, which 
would cause the Contractor to incur additional cost. 
 
27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion 
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 
 
 
28. Delays Ordered by the Engineer 
 
28.1 The Superintending Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require prior written 
approval of the Employer. 
 
29. Management Meetings 
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29.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works. 
 
29.2 The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall 
be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting. 
 
C. Quality Control  
30. Identifying Defects 
 
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 
 
31. Tests 
 
31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall 
establish field laboratory at the location decided by Engineer. The field laboratory will have 
minimum equipments as specified in the Contract Data.The contractor shall be solely responsible 
for : 
a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
 
31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 
Rural Roads Manual to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. 
 
32. Correction of Defects noticed during the Defect Liability Period for one year.  
32.11 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion of work. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 
 
32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 
 
32.2. The RFI system will be followed for execution of work. 
 
33. Uncorrected Defects 
 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 
clause 32.1.1 and of these Conditions of Contract, to the satisfaction of the Engineer, within the time 
specified in the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount, on correction of the Defect. 
 
D. Cost Control 
 
34. Bill of Quantities  
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34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning, maintaining works, and lump sum figures for yearly routine maintenance for each 
of the five years separately, to be done by the Contractor.   
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item for the Piling Work. 
 
35. Variations 
 
35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 
have power to order, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract and the 
Contractor shall carry them out and include them in updated Programmes produced by the 
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 
shall not be taken into account. 
 
36. Payments for Variations 
 
36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such 
work at the same rate. This shall apply for variation only up to the limit prescribed in the contract 
data. If the variation exceeds this limit, the rates shall be derived under the provision of clause 36.3 
for quantities (higher or lower) exceeding the deviation limit. 
 
 
36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the 
rate from similar items in the Bill of Quantities. 
 
36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 
36.2, the Contractor shall, within 14 days of the issue of order of variation work, inform the 
Engineer the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall 
assess the quotation and determine the rate based on prevailing market rates within one month of the 
submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on the 
standard data book and the current schedule of rates of the district public works division. The 
decision of the Engineer on the rate so determined shall be final and binding on the Contractor. 
 
37. Cash Flow Forecasts 
 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 
 
38. Payment Certificates 
 
38.1 The payment to the contractor will be as follows for construction work: 
 
The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 
executed less the cumulative amount certified previously supported with detailed measurement of 
the items of work executed in measurement books authorised by UP. P.W.D. .  
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(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 
certify the amount to be paid to the Contractor. 
 
(c) The value of work executed shall be determined, based on measurements by the Engineer.  
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 
 
(e) The value of work executed shall also include the valuation of Variations and Compensation 
Events. 
 
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 
any item previously certified in any certificate in the light of later information. 
 
(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 
 
39. Payments   
39.1 Payments shall be adjusted for deductions for advance payments security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Engineer 
shall pay the Contractor the amounts he had certified within 15 days of the date of each certificate. 
 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other 
competent person appointed by the Employer and notified to the contractor) to make payment 
certified by the Engineer. 
 
39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not 
be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract. 
 
40. Compensation Events 
 
40.1 The following shall be Compensation Events unless they are caused by the Contractor: 
 
a) The Engineer orders a delay or delays exceeding a total of 30 days.  
b) The effects on the Contractor of any of the Employer's Risks. 
 
40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended. 
 
 
41. Tax 
 
41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, 
duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that 
the Contractor will have to pay for the performance of this Contract. The Employer will perform 
such duties in regard to the deduction of such taxes at source as per applicable law. 
 
42. Currencies 
 
All payments will be made in Indian Rupees. 
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43. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ 
Retention. 
 
43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the 
Contractor until completion of the whole of the construction Work. No. security deposit/ retention 
shall be retained from the payments for Routine maintenance of Works. 
 
43.2 On the completion of the whole of the construction Work half the total amount retained as 
Security Deposit is repaid to the contractor and half when the defect liability period has passed and 
the Engineer has certified that all defects notified by the Engineer to the contractor before the end of 
his period have been corrected.  
43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions 
of Contract is repaid to the contractor when the construction work is complete.  
43.4 The performance security equal to the five percent of the contract price in Clause 51 of 
Conditions of contract is repaid to the contractor when the period of one years fixed or defect 
liability period is over and the Engineer has certified that the contractor has satisfactorily carried out 
the Works. 
 
43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing 
security of schedule commercial bank in the name of the Employer or National Saving Certificates 
duly pledged in favour of the Employer for Defect Liability Period. 
 
44. Liquidated Damages 
 
44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part 
thereof stated in the Contract Data for the period that the Completion Date is later than the Intended 
Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor fails to 
achieve the milestones prescribed in the Contract Data. However, in case the Contractor achieves 
the next milestone the amount of the liquidated damages already withheld shall be restored to the 
Contractor by adjustment in the next payment certificate. The total amount of liquidated damages 
shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 
 
44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. 
 
45. Advance Payment  
45.1 The Employer will make the following advance payment to the contractor against provision by 
the Contractor of an Unconditional Bank Guarantee in a form and by a Commercial bank acceptable 
to the Employer in amounts equal to the advance payment:  
a. Mobilization advance up to 5 percent of the contract price. 
b. Equipment advance up to ninety percent of the cost of the new equipment brought to the 
site, subjects to a maximum of 10 percent of the contract price.  
The guarantee shall remain effective until the advance payment has been repaid, but the amount of 
the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will 
not be charged on advance payment.  
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45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and 
mobilisation expenses required specifically for execution of works. The Contractor shall 
demonstrate the advance payment as been used in this way by supplying copies of invoices or other 
documents to the Engineer.  
45.3 The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor for the construction work, following the schedule of completed 
percentage of the work on payment basis. No account shall be taken of the advance payment or the 
repayment in assessing valuation of work done. Variations, price adjustments, Compensation events 
or liquidated damages. 
 
 
46. Securities   
46.1 The Performance Security equal to five percent of the contract price and additional security for 
unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a scheduled 
commercial bank. The Performance Security shall be valid until a date 45 days from the date of 
expiry of Defect Liability Period and the additional security for unbalanced bids shall be valid until 
a date 45 days from the date of issue of the certificate of completion. 
 
47. Cost of Repairs 
 
47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if 
the loss or damage arises from the Contractor's acts or omissions. 
 
 
 
E. Finishing the Contract 
 
48. Completion of Construction and Maintenance 
 
48.1 The contractor shall request the Engineer to issue a certificate of completion of the construction 
of the works, and the Engineer will do so upon deciding that the works is completed. 
 
49. Taking Over 
 
49.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate 
of completion of works. 
 
50. Final Account 
 
50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the 
Contractor considers payable for works under the contract within 21 days of issue of certificate of 
completion of construction of works. The Engineer shall issue a defect liability certificate and 
certify any payment that is due to the correct and complete. If the account is not correct or complete, 
the engineer shall issue within 42 days a schedule that states the scope of the corrections or 
additions that are necessary. If the account is still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the contractor and issue a payment certificate with 
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in 28 days of receiving the Contractor’s revised account. The payment of final bill for construction 
of works will be made within 14 days thereafter.  
50.2 In case the account is not received within 21 days of issue of Certificate of Completion as 
provided in clause 50. I above, the engineer shall proceed to finalise the account and issue a 
payment certificate within 28 days. The payment of final bill for construction of works will be made 
within 14 days thereafter. 
 
51. Operating and Maintenance Manuals 
 
51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the Contract Data. 
 
51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor. 
 
52. Termination 
 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 
 
52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 
 
c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the 
Engineer;  
d) the Contractor does not maintain a Security, which is required; 
e) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in clause 44.1;  
f) the Contractor fails to provide insurance cover as required under clause 13; 
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 
practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practise” means the offering, giving, receiving, or soliciting of any thing of value to influence the 
action of a public official in the procurement process or in Contract  
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and includes 
collusive practice among Bidders (prior to or after bid submission) designed to establish bid process 
at artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition.  
h) if the Contractor has not completed at least thirty percent of the value of construction Work 
required to be completed after half of the completion period has elapsed;  
i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified in the Contract Data; and  
j) any other fundamental breaches as specified in the Contract Data. 
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k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 
contract Data at the appropriate time.   
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible. 
 
53. Payment upon Termination 
 
53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less 
liquidated damages, if any less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as indicated in 
the Contract Data. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered from the security deposit, and performance security. If 
any amount is still left un-recovered it will be a debt payable to the Employer. 
 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation 
of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 
and securing the Works and less advance payments received up to the date of the certificate, less 
other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 
 
54. Property 
 
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 
be the property of the Employer for use for completing balance construction work if the Contract is 
terminated because of the Contractor's default, till the Works is completed after which it will be 
transferred to the Contractor and credit, if any, given for its use.   
55. Releases from Performance 
 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
 
F. Other Conditions of Contract 
 
56. Labour 
 
56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. 
 
 
56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 
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the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require. 
 
57. COMPLIANCE WITH LABOUR REGULATIONS 
 
57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications and 
bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any labour 
law in future either by the State or the Central Government or the local authority. Salient features of 
some of the major labour laws that are applicable to construction industry are given in Appendix to 
Part I General Condition of Contract. The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the Contractor including his 
amount of performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 
58. Drawings and Photographs of the Works 
 
58.1 The contractor shall do photography/video photography of the site firstly before the start of the 
work, secondly mid-way in the execution of different stages of work and lastly after the completion 
of the work. No separate payment will be made to the contractor for this. 
 
58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he 
is engaged without the prior approval of the Engineer in writing. No photograph of the works or any 
part thereof or plant employed thereon, expect those permitted under clause 58.1, shall be taken or 
permitted by the Contractor to be taken by any of his employees or any employees of his sub-
Contractors without the prior approval of the Engineer in writing. No photographs/ Video 
photography shall be published or otherwise circulated without the approval of the Engineer in 
writing. 
 
59. The Apprentices Act 1961 
 
59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under the said 
Act and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities and 
penalties provided by the said Act and said Rules. 
60. Criminals are prohibited from bidding  
60.1 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any 
person who is having criminal cases against him or involved in the organised crime or gangster 
activities or Mafia or Goonda or Anti social activity are strictly prohibited to participate in the 
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bidding process. If it is established that any bidder has criminal record, his bid shall be 
automatically cancelled.  
60.2 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( 
on the prescribed proforma which is attached with the bid document ) etc., issued by the competent 
authority in original with bid document. 
 
61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 
to participate in the bidding. If it is established that the contractor is registered with the state bar 
council, his bid shall be automatically cancelled. 
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Designation: Chief Project Manager, UP S.B.C. Lucknow 
Name of authorized Representative: Project Manager, BCU-Mumbai 
Telephone No.(s): (Office) ……………………….. 
Mobile No.- 8368559567 
Facsimile ( FAX) No 
Electronic mail Identification ( E-mail ID):- bcumumbai2018@gmail.com 

 
3. The Intended Completion Date for the whole of the Works is 4 months after start of work. 
4. The Site is Located with in Distt-JNPT, Navi Mumbai, Maharashtra 
5. The Start Date Shall be:-7 Days after the date of issue of the Notice to Proceed with the work.  
6. The works shall, inter-alia, include the following, as specified or as directed.  
(A) Road Works 
 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening 
including camber corrections; construction of new road bituminous pavements remodeling/construction 
of junctions, intersections, supplying and placing of drainage channels, flumes, guard posts and other 
related items;  
 

construction/extension of cross drainage works, bridge, approaches and other related items; 
road markings, road signs and kilometer/hectometer stones; protective works for roads/bridges; all 
aspects of quality assurance of various components of the works; rectification of the Defects in the 
completed works during the Defects Liability Period; submission of “As-built” drawings and any other 
related documents; and other item of work as may be required to be carried out for completing the 
works in accordance with the Drawings and provisions of the contract to ensure safety and planting of 
trees along the roads.  
Clause Reference 
 
(B) C.D. Works including bridges 

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion joints, 
approach slabs, drainage spouts/down-take pipes, provision of suitably designed protective works; 
providing wing/return walls; provision of road markings, road signs etc.; all aspects of quality 
assurance; clearing the Site and handing over the works on completion; rectification of the Defects 
during the Defects Liability Period and submission of “As-built” drawings and other related 
documents; and other items of work as may be required to be carried out for completing the works in 
accordance with the Drawings and the provisions of the contract and to ensure safety. 
 
(C) Building Works 
 

Site clearance; setting out, provision of foundations, brick work RCC work, flooring, doors, 
windows, plastering, colour washing and painting making of drains water supply and sanitary works 
etc. may be required to be carried out for completing the works in accordance with the Drawings and 
the provisions of the contract and to ensure safety. 

mailto:bcumumbai2018@gmail.com
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Appendix to Part I General Condition of Contract 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 
a) Workmen Compensation Act 1923: - arising out of and during the course of employment.The 
Act provides for compensation in case of injury by accident 
 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days’(say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10) or more employees. 
 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 
 
i. Pension or family pension on retirement or death as the case may be.  
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 
 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways are scheduled employment. 
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 
 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size. 



 

Page 47 
 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 
 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act and get 
these certified by the designated Authority. 
 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 
 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 
 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited workmen in 
one state for employment in the establishment situated in another state). The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc. 
 
o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on 
any building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the building or construction work 
and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies has 
to obtain a registration certificate from the Registering Officer appointed by the Government. 
 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons or 
more with aid of power or another prescribed minimum (say, 20) or more persons without the aid 
of power engaged in manufacturing process.  
q) Arbitration and Conciliation Act, 1996: - The Act lays down  
the procedure for appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral 
Tribunals, Recourse against Arbitral award appeals. 
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PART-II (GENERAL TERMS & CONDITIONS) 
 

01. The bidder's are requested to submit tender in two envelops as provided with the tender 
documents, one for Earnest Money which should be in favour of "U.P. STATE BRIDGE 
CORPORATION LTD." Payable at Ulwe, Navi Mumbai as a D.D. of any Nationalized Bank along 
with copies of experience certificates, PAN card, address proof & GST registration certificate 
and in other envelop Bill of quantity along with General Conditions. Rate should be filled up 
clearly.  

02. Contractor shall provide all tools, tackles and shall make all necessary arrangements 
including incidentals connected with the work to be carried out by him. U.P.S.B.C Ltd. will  
provide Water, Electricity, Steel & RMC as per requirement.  

03. U.P.S.B.C. will not provide labour what so ever for the pilling work. All labour required for 
loading and unloading and pouring of concrete etc. shall be provided by contractor. 

04. Nothing extra shall be paid to the contractor for transportation of pilling rig, tools and tackle 
from one location/Bank/Bridge to another location/ Sites. 

05. Bentonite tanks, water tank and working platform for piles shall be the responsibility of 
contractor. The disposal of muck shall be done by the contractor.    

06. All responsibilities towards labour laws enforcement and regulations will rest with the 
contractor for which labour registration in Maharashtra & labour insurance is necessary.     

07. Depth mentioned is only for guidance and may vary depending upon the design required. 
Last 3 m boaring is to be done in Hard rock. 

08. Payment for piling will be made for the length of pile below of cut off level. 
09. 5% Security shall be deducted from each running bill which shall be refunded after 

satisfactory completion of work.  
10. Income Tax shall be deducted from each running bill as per rule.  
11. A demand draft for Rs. 250000/- of nationalized Bank issued in favour of "U.P. STATE BRIDGE 

CORPORATION LTD." Shall be enclosed with each Tender as earnest money. No. Tender shall 
be accepted without E.M.D.  

12. Undersigned has reserved the right to accept or reject any Tender/ All Tender without 
assigning any reason. 

13. The work shall be done under the supervision of Engineer in – Charge.  
14. The Time of completion will be Four month from the date of issue of acceptance order. 
15. Soil bore log chart report is attached.   
16. Departmental postal Address- OFFICE OF THE PROJECT MANAGER, U.P. STATE BRIDGE 

CORPORATION LTD., BRIDGE CONSTRUCTION UNIT–MUMBAI, FLAT NO.-505, PLOT. NO-25, 
TEJAS SYMPHONY, SECTO-9, ULWE, NAVI MUMBAI-410206     
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Section 5 
 

Specifications 
 
 
 
 

Shall be attached as per nature of work. 
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Section 5 (Cont’d) 
 

Drawings 
 

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-
2002) are to be followed for all-weather rural roads. 
 
List of Drawings :- 

 

1Key Map 
    
 .........................

.

      

2Road   Alignment   including   cross  
 

 
 

.........................  

 sections   
      

3Pavement Drawings 
 .........................  
    

      

4Surface and sub surface drains with full 
 .........................  
    

 details   
      

5Culverts and minor Bridges 
 .........................  
    

      

6Drawings for any other Road structure 
 .........................  
    

      

7Road Furniture  
   

......................... 
      

 
  

 
 
 

 .........................  
      

 
  

 
 
 

 .........................  
      

 
 
 
 

1. Drawings to be followed for actual execution of work should bear the stamp “Good for 
construction”. 
 
 
2. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after 
original reference number. Reasons for each revision should be clearly noted in the drawing. 
 
 
3. Complete set of drawings should be issued along with other tender documents so as to 
form part of the agreement. 
 
4. Drawings are not available with the bidding documents downloaded from the website and 
may be obtained from the office of the concerned PIU as indicated in the NIT 
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Section 6 
Form of Bid  

 
Notes on Form of Bid  
The Bidder shall fill in and submit this Bid form with the Bid._______________________ [Date] 
 
To [name of Employer] GOVERNOR OF UTTAR PRADESH represented by Chief Project Manager   
Address:-16, Madan Mohan Malviya Marg, Lucknow, Description of the Works Pile Foundation 
Work 
 
1. I/ We offer to execute the works described above and remedy any defects therein in 
conformity with the Conditions of Contract, specifications, drawings, Bill of Quantities and 
Addenda for. 
a) For percentage rate………………….. percentage below/ percentage above/ at par with 
the rate entered in the schedule of rates, as referred to in clause 13 of ITB. 
 
2. We undertake to commence the works on receiving the Notice to Proceed with work in 
accordance with the contract documents. 
 
3. This Bid and your written acceptance of it shall constitute a binding Contract between us. 
We understand that you are not bound to accept the lowest or any Bid you receive. 
 
We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the 
bidding documents and specified in the Appendix to ITB. 
 
Authorized Signature: ____________________________________________________________ 
 
Name and Title of Signatory: ______________________________________________________ 
 
Name of Bidder: ________________________________________________________________ 
 
Authorized Address of 
communication:__________________________________________________________________  
 
_______________________________________________________________________________ 
 
_______________________________________________________________________________ 
 
Telephone No(s): 
(Office):________________________________________________________________________ 
 
Mobile No. :____________________________________________________________________ 
 
Facsimile (FAX) No.:_____________________________________________________________ 
 
Electronic Mail Identification ( E-Mail ID):___________________________________________ 
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Section 7 
 

Bill of Quantities Preamble 
 
 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions 

of Contract, Specifications and Drawings. 

 
2 For the construction of works, the quantities given in the Bill of Quantities are estimated, and 

are given to provide a common basis for bidding. The basis of payment will be the actual quantities 

of work ordered and carried out, as measured by the Contractor and verified by the Engineer and 

valued at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, supervision, materials, 

erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities 

and obligations set out in the Contract. 

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to 

Bidders. 
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SECTION- 7 
 

 OFFICE OF THE CHIEF PROJECT MANAGER 
U.P. STATE BRIDGE CORPORATION LTD. 

 
BILL OF QUANTITIES 

Sl. No. Name of Work Unit Qty. Rate in Rs. 

In Figure In Words 
1 Labour charges for installation of boared cast in setu piles of 1200 mm dia 

placed through steel shell sunk to the required depth by hydraulic Rig 
through all starta excepted Rock including placing of concrete by tremme 
pipe & lowering of reinforcement cage.(Only Steel & RMC Shall be 
provided by U.P.S.B.C) 

500 RM   

2 Empty boring through over burden including road crust up to bottom of 
pile cap. 

80 RM   

3 Chiselling through soft Rock/Weathered Rock/Hard Rock/large boulders 
using chisel weighting not less than 750 Kg. 

100 RM   

4 Caring out cyclic load test at 2.50 times the design load on vertical test pile 
up to pile capacity of 480 MT. including preparation of anchor piles, R.S.J. 
etc. Complete 

1 Job   

5 Labour Charges for fabrication & placing of 8mm thick permanent MS 
Liner up to required depth with 12mm thick MS Cutting edge of 0.5 Mt. 
length including all consumable labour & lift, red oxide paint etd. 
complete 

70 MT   

6 Labour charges for cutting bending & binding steel reinforcement cage. 75 MT   

Note:- GST Shall be paid extra as per Govt. Rules 
 
 Note rate quote in .xls which is available on tender https://etender.up.nic.in  
 
 
 
  
 
 
 
 
 
 
 
 
 
 

 
 
 

TENDERER / CONTRACTOR 
PROJECT   MANAGER 

Bridge Construction Unit, 
Mumbai 

Chief Project Manager (Mumbai) 
U.P.S.B.C. Ltd. (Lucknow) 

Signature of the contractor 
 

https://etender.up.nic.in
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(d) Form of unconditional Bank guarantee for advance payment       

BANK GUARANTEE FOR ADVANCE PAYMENT 
To, 
      Chief Project Manager (Mumbai) ,  
      U.P. State Bridge Corporation Ltd. 
      Lucknow 
Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the 
above-mentioned Contract, ______________________________ [name and address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with __________________________________ [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Clause of the Contract in an amount of ___________________________ 
[amount of guarantee]1 _______________________________________ [in words]. 
         We, the _____________________________________ [bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 
______________________________     [name of Employer] on his first demand without whatsoever right of objection on our 
part and without his first claim to the Contractor, in the amount not exceeding ____________________________________ 
[amount of guarantee]1 ________________________________________ . 
         We further agree that no change or addition to or other modification of the terms of the Contract or of Works to be 
performed thereunder or of any of the Contractor 
documents which may be release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
         This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 
__________________________________ [name of Employer] receives full repayment of the same amount from the 
Contractor. 
                     Yours truly, 
                      Signature and seal: __________________________________________ 

                      Name of Bank/Financial Institution: _____________________________ 

                      Address: ___________________________________________________ 

                      Date: _____________________________________________________ 

 
1.     An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 
 

PERFORMANCE BANK GUARANTEE 
To, 
     Chief Project Manager (Mumbai) ,  
      U.P. State Bridge Corporation Ltd. 
      Lucknow 
 
WREREAS ____________________________________________ [Name and Address of Contractor] 
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated _________________ 
to execute ______________ [Name of Contract and brief description of Works] herein after called “The Contract” 
AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank guarantee 
by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in accordance with the 
Contract; 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a 
total of  ____________________ [amount of guarantee] _______________ ___________________ [in words], such sum 
being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the limits of ___________________ 
[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for the sum 
specified therein. 
We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in 
anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years after intended 
completion date. 
Signature and seal of the guarantor _____________________________________________ 
 
Name of Bank  ___________________________________________________________ 
 
Address   ___________________________________________________________ 
 
Date  ___________________________________________________________ 
 
 


