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Office of the Chief Project Manager 
U.P. STATE BRIDGE CORPORATION LTD. 
16, Madan Mohan Malviya Marg 

LUCKNOW 

        

 

TENDER DOCUMENT 

 (E-Tendering System) 

 

NIT No. : 35/CPM(Mumbai Works)/E-Tender/18 Dated  17 /10/2018 

Name of Work : Construction / Modification of Existing ROB & Approach 
Road near Administrative Building  of JNPT at JNPT,Navi 
Mumbai 

Sub work : Construction of Reinforced Earth wall with precast Pannel and 
Filling flyash with Filter media. 

Estimated value of work : Rs. 2,20,00,000.00 (Rs Two crore  Twenty lacs  only)  

Earnest Money : Rs. 4,40,000.00 (Rs Four lacs forty thousand  Only) 

Validity of Bid : 30 days 
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Sl. No. Description Date Time 

1 Document Downloading start date 17.10.2018 10:30 A.M 

2 Document Downloading end date 29.10.2018 5:00 P.M. 

3 Online bid submission start date 17.10.2018 11:00 A.M. 

4 Online bid submission closing date 29.10.2018 5:00 P.M. 

5 Tender hardcopy submission closing date 30.10.2018 3:00 P.M. 

6 Technical bid opening date 31.10.2018 3:30 P.M. 

7 Financial bid opening date To be informed 
later on 

 

 

 

 

 

 

 

 

 

Regd. Office :- 16, Madan Mohan Malviya Marg Lucknow – 226001 

Phone No. 0522- 2209792, 2207442 Fax # 0522-2209798 
e-mail : Upsbcltd@gmail.com 

mailto:Upsbcltd@gmail.com
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SECTION I 

 

Office of the Chief Project Manager 

U.P.S.B.C. Ltd., 16, M.M.M.Marg, Lucknow 

 List of Important Dates of Bids for R.E. Wall and Related Structure Under U.P. S.B.C. Ltd. 
 

1. Name of Work  :- Construction / Modification of Existing ROB & 

Approach Road near Administrative Building  

of JNPT at JNPT,Navi Mumbai 

2. Sub Work :- Construction of Reinforced Earth wall with 

precast pannel  

3. Completion Period of Work  :- 06 Months 

4. Date and reference of notice inviting bid  :- 35/CPM (Mumbai Works)/E-Tender/18 
 Dated 17.10.2018 

5. Period of availability of bidding documents on 

website http://etender.up.nic.in 

:- From 17.10.2018 (10.30 AM) to 29.10.2018 

(05.00 PM) 

6. Deadline for Receiving Bids  :- Dt. 29.10.2018   Time 05.00 PM 

7. Time, Place and deadline for receiving tender 

documents as stated in clause 4(c) of Notice 

Inviting Tender Place 

:- Date 30.10.2018 time 03:00 P.M. 
Place:- (1)Office of the Chief  Project Manager 

(Mumbai) U.P. State Bridge Corporation Ltd. 16, 

M.M.M.Marg,Lucknow,  or 

(2) Project Manager, U.P.State Bridge Corporation 

Ltd., Bridge Construction Unit, Flat No. 603, Plot 

No. 25, sector-9, Tejas Symphony, Ulwe, Navi 

Mumbai-410206 (Maharashtra) 

Mob.: 8765973082 

8. Date and Time of opening Technical Bids  :- Date:- 31.10.2018, Time:- 3:30 P.M. 
Place:- Office of the Chief Project Manager 

(Mumbai) U.P. State Bridge Corporation Ltd. , 16, 

M.M.M.Marg,Lucknow 

9. Date and Time of opening Financial Bids :- To be informed later on 

 Office of the Chief Project Manager (Mumbai) 

U.P. State Bridge Corporation Ltd. 16, 

M.M.M.Marg,Lucknow 
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10. Place Opening Bids  :- Chief Project Manager (Mumbai) U.P. State 

Bridge Corporation Ltd.16, 

M.M.M.Marg,Lucknow. 

11. Date of Bid Validity :- 30 days 

12. Office Inviting Bids  :- Chief Project Manager (Mumbai) U.P. State 

Bridge Corporation Ltd. 16, M.M.M.Marg, 

Lucknow. 

13. Estimated Cost :- 
Rs.2,20,00,000.00 

14. EMD  Amount :- 
Rs.      4,40,000.00 
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SECTION - 1 

 

NOTICE INVITING TENDER 

 

U.P.STATE BRIDGE CORPORATION LTD. 
16, Madan Mohan Malviya Marg,Lucknow 

 
Sealed tenders are invited for construction of R.E. wall at Construction/Modification of Existing 

R.O.B & Approach Road near Administrative building of JNPT at JNPT,Navi Mumbai, 

Maharashtra who have registered with http://etender.up.nic.in for Execution of the R.E. Wall work 

as per Tender document  published and processed through http://etender.up.nic.in.  

Bid must be accompanied by non-refundable fee of Rs. 2500+18% GST = Rs. 2950.00 as tender 

document fee, in the form of Demand Draft or any Schedule bank, for amount indivated in favour of 

“U.P. State Bridge Corporation Ltd., Payble at Ulwe, Navi Mumbai. Prospective bidder may seek any 

information regarding the bids from the offices of Chief Project Manager (Mumbai) U.P. State 

Bridge Corporation Ltd. 16, Madan Mohan Malviya Marg,Lucknow on any working day between 10 

A.M. to 5.00 P.M. Set of bidding documents will be available online on website 

http://etender.up.nic.in from 10:30 A.M. of 17.10.2018 to 5:00 P.M. of 29.10.2018  

 

                                                                                  (Sandeep Gupta) 

Chief Project Manager (Mumbai) 

 

 

 Not For Publication 

 Copy to for information:- 

1.  Project Manager, B.C.U. Mumbai. 
2.  Notice Board, Office Mumbai. 

 

Chief Project Manager 

(Mumbai) 

http://etender.up.nic.in/
http://etender.up.nic.in/
http://etender.up.nic.in/
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Office of the Chief Project Manager (Mumbai), U.P. State Bridge Corporation Ltd., 

Lucknow 

Notice Inviting Tenders 

 

No.          35 /CPM(mumbai)/E-TENDER/18                                         Dated:  17 /10/2018 

 

1 The Chief Project Manager (Mumbai.), U.P.S.B.C. Ltd., Lucknow on behalf of Managing Director, U.P. S.B.C. Ltd., 

Lko. invites the Item rate bids from the eligible and approved Contractors registered with UP PWD,  class 'A'/UPSBC 

Ltd as the case may be. The Bidder may submit bids for any or all of the works.  Bidders are advised to note the 

minimum qualification criteria specified in Clause 4 of the Instructions to Bidders to qualify for the award of the 

contract. 
2. 

Sl. 

No. 

District Name of work Estimated Cost 

(Rs.) 

Bid Security 

(Rs.) 

Cost of Bid 

Document 

Time 

of 

Comple

tion 

Address of  

Project 

Manager 

Address of Chief 

Project Manager 

(Mumbai.) 

1 2 3 4 5 6 7 8 9 

1- Navi 

Mumbai 
Construction/Modific

ation of Existing 

R.O.B & Approach 

Road near 

Administrative 

building of JNPT at 

JNPT,Navi Mumbai, 

Maharashtra 

  

(As per BOQ) 

Rs. 

2,20,00,000.00 

Rs. 

 4,40,000.00 

2500.00 + 

GST 18% 

= Rs. 

2950.00 

 

6 -

Month 
Flat No-603, 

Plot No-25, 

Tejas 

Symphony, 

Sector-9, 

Ulwe, Navi 

Mumbai-

410206 

U.P.State 

Bridge 

Corporation 

Ltd. 16, 

M.M.M.Marg, 

Lucknow-

226001 

 

3 Time allowed for completion of work is 180 Days, including rainy season. 

4 The bids shall remain valid for acceptance for a period of 30 (Thirty) days from the last date of submission of bids. 

Bids once submitted cannot be withdrawn. 

5 Bids must be accompanied by non-refundable fee as indicated in Column 6 of the above table, in the form of 

Demand Draft on any Schedule bank, for amount indicated in favour of "U.P. State Bridge Corporation 

Limited", payable at Ulwe, Navi Mumbai. A set of bidding documents will be available online on website 

http://etender.up.nic.in. 

6 Bids can be downloaded only from date 17.10.2018 on 10:30 AM to 29.10.2018 upto 05.00 PM. The technical 

bids will be opened online on date 31.10.2018 at 03:30 PM. If the office happens be closed on the date of 

opening of the bids as specified, the bids will be opened online on the next working day respectively, at the same 

time and validity of bid will be considered from the original date. The date and time of opening of the financial bid 

shall be notified on website. The Financial bids shall be accordingly opened online.  

7 Bids must be accompanied with EMD of the amount specified for the work in the table. EMD will have to be in any 

one of the forms as specified in the bidding document and shall be valid for 45 days beyond the validity of the bid. 

EMD should be pledged in favour of "U.P. State Bridge Corporation Limited, Payable at Ulwe, Navi 

Mumbai" in the form of FDR/ Bank Guarantee.  

8 Bidder has to upload and submit Tender documents all affidavits as per clause 4 of I.T.B., Tender Cost, Earnest 

Money and all certificates in original in the office of the Chief Project Manager (Mumbai.), 16, Madan Mohan 

Malviya Marg,Lucknow after opening of Technical & Financial Bid. 

9 In case of any discrepancy between the downloaded bid document and that available with the concerned  Project 

Manager/ Chief Project Manager (Mumbai.), the bid document available in the office would be considered 

authentic 

10 A bidder shall not be permitted to bid for works in the Zone responsible for award and execution of contracts in 

which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer 

(both inclusive) 

 



 

10 

 

11 No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two 

years after his retirement from Government service, without Government permission.  This contract is liable to be 

cancelled if either the Contractor or any of his employees is found any time to be such a person who had not 

obtained the permission of the Government as aforesaid before submission of the tender or engagement in the 

Contractor’s service. 

12 Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & 

conditions of contract to be completed with by the Contractor can be seen in the office of the Chief Project 

Manager (Mumbai.), Lucknow mentioned in column 8 of the table corresponding to the respective package 

between hours of 11.00 am and 05.00 pm on any working day between 17.10.2018 and 29.10.2018. 

13 Any bidder who is having criminal record is not allowed to participate in the bidding process.  

14 Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process.  

15 Bidder must upload and submit information/document on prescribed performa i.e. T4, T5, T6 with bid and 

photocopy of GST No., PAN, Labour Registration (if applicable).  

16 Each bidder is required to furnish an affidavit on a non-judicial stamp paper of Rs. 100/- giving all informations on 

prescribed proforma required for evaluation of the bidding capacity of the bidder.   

17 Department has right to reject any tender without showing any reason.  

18 All work shall be carried out as per latest U.P. P.W.D. specification, latest MORT&H / MORD specification and 

also as per latest circulars of Engineer in Chief UP PWD.  

19 All rates are inclusive of Contractor's Profit, royalty, T&P and all taxes etc. except GST. 

20 E-tender complete detailed documents can be downloaded from web portal www.etender.up.nic.in on prescribed 

dates as per press note. 

21 Bidder is necessarily required empanelment with MORT&H or have joint certificate of working with any emplaned 

firm registered with MORT&H for construction of approved facia elements of R.E. Wall. 

 

 

 

(Sandeep Gupta) 

Chief Project Manager (Mumbai) 

U.P. State Bridge Corporation Ltd, 

Lucknow 

 

 

 

         This is Certify that I have checked the Bid Document and it is correct in all respect. 

 

 

       Project Manager  

Bridge Construction Unit, 

        Mumbai 

 

      Date: 17.10.2018

 

 

http://www.etender.up.nic.in/
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Instructions to Bidders (ITB) 
A. General 

1. Scope of Bid 

1.1 The Employer as defined in the Appendix to ITB invites bids for construction of R.E. Wall & Related 

Structures as described in these documents and referred to as “the works”. The name and identification 

number of the works is provided in the Appendix to ITB. The bidders may submit bids for all of the works 

detailed in the table given in the Notice Inviting Tender. 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in 

the Part I General Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ 

tender, bidding/ tendering, etc.) are synonymous. 

2.  Source of Funds    

2.1 U.P. State Bridge Corporation Ltd has decided to undertake the works of construction of R.E. Wall & related 

structure.  

3.  Eligible Bidders        

3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority by whatever 

name called under the Central or the State Government. 

3.3 Any bidders having criminal record is not allowed to participate in the bidding process. Any person who is 

having criminal cases against him or involved in the organised crime or gangster activities or Mafia or 

Goonda or Anti social activity are strictly prohibited to participate in the bidding process. If it is established 

that any bidder has criminal record, his bid shall be automatically cancelled.  

3.4 The bidder has to produce MORT&H approved certificate, registration certificate, character certificate, 

Solvency certificate, self decoration affidavit (on the prescribed proforma which is attached with the bid 

document) etc., issued by the competent authority in original with bid document.   

3.5. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate 

in the bidding. If it is established that the contractor is registered with the state bar council, his bid shall be 

automatically cancelled.    

4.  Qualification of the Bidder 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description 

of the proposed work method and schedule, including drawings and charts, as necessary. 

4.2 All bidders shall include the following information and documents with their bids in Section 3, Qualification 

information unless otherwise stated in the Appendix to ITB:  



 

  

 

 

(a)   Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder;  

(b)   Total monetary value of civil construction works performed for each of the last five years; 

(c)   Experience in works of a similar nature for each of the last five years R.E. Wall, and details of works in 

progress or contractually committed with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent;  

(d)   Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or 

evidence of arrangement of possessing them on hire/lease/buying as defined therein.  

(e)  Details of the technical personnel proposed to be employed for the Contract having the qualifications 

defined in Clause 4.4 B (b) (ii) of ITB for the construction. 

(f)   Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for 

the past three years;  

(g)   Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of 

the contract value) certified by banker (the certificate being not more than 3 months old.) 

(h)   Authority to seek references from the Bidder's bankers; 

(i) Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, 

the parties concerned, the disputed amount, and the matter;  

(j) Proposal for subcontracting the components of the works for construction/ Upgradation aggregating not 

more than 25% of the contract price: - and   

(k) the proposed methodology and programme of construction, backed with equipment and material planning 

and deployment, duly supported with broad calculations and Quality Management Plan proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical specifications 

and within the stipulated period of completion. . 

4.3 Bids from joint venture may be considered. Bids must have proper J.V. Agreement or M.O.U 

4.4 A To qualify for award of the Contract, each bidder should have in the last five years:  

a) Achieved in three year a minimum financial turnover (in all cases of civil engineering construction works 
only) volume of construction work of at least one third the amount of the estimated cost of works 
(excluding maintenance cost for five years) for which bid has been invited.  

b) Satisfactorily completed, as prime Contractor, at least 3 similar work equal in value to Rs. 220.00 Lacs each of 
the estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or such 
higher amount as may be specified in the Appendix to ITB. 

4.4 B (a) Each bidder must produce: 

  (i) The current income-tax clearance certificate; 

  (ii) An affidavit that the information furnished with the bid documents is correct in all respects; and  

  (iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make 

the bid non-responsive. 



 

  

 

 

  (b) Each bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in 
the Appendix to ITB; 

 (c) The bidder must not have in his employment: 

  (i) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s 

spouse) of persons listed in the Appendix to ITB. 

  (ii) Without Government permission, any person who retired as gazetted officer within the last two years of 

the rank and from the departments listed in the Appendix to ITB. 

4.4.C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 

Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to meet 

the aggregate of the qualifying criteria for the individual contracts. 

4.5    Sub contractors experience and resources shall not be taken into account in determining the bidders 
compliance with the qualifying criteria except to the extent stated in 4.4 A above 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 
construction work is equal to or more than the total bid value. The available bid capacity will be calculated 
as under: 

 Assessed Available Bid capacity = ( A*N*M - B ) 

  where 

 A =Maximum value of civil engineering works executed in any one year during the last five years (updated to the price 

level of the last year at the rate of 8 percent a year) taking into account the completed as well as works in progress. 

 N =Number of years prescribed for completion of the works for which bids are invited (period up to 6 months 

to be taken as half-year and more than 6 months as one year). 

 M =M is taken 2.5 

            B =Value, at the current price level, of existing commitments and on-going works to be completed during the 

period of completion of the works for which bids are  invited. 

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer in 

charge, not below the rank of an Executive Engineer or equivalent.   

4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

  (i)  Made misleading or false representations in the forms, statements, affidavits and attachments submitted 

in proof of the qualification requirements; and/or 

  (ii)   Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.  

  (iii)   Participated in the previous bidding for the same work and had quoted unreasonably high or low bid 

prices and could not furnish rational justification for it to the Employer. 

5.  One Bid per Bidder 



 

  

 

 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 

6.   Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs. 

7.  Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself 

with the Site of Works and its surroundings including source of earth, water, road aggregates etc. and 

obtain all information that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 

contact the person whose contact details are given in the Appendix to ITB. 

B. Bidding Documents 
8.   Content of Bidding Documents 

8.1   The set of bidding documents comprises the documents listed below and addenda issued in accordance with 

Clause 10 of ITB. 

1   Notice Inviting Tender 

2.  Instructions to Bidders 

3   Qualification Information  

4   Conditions of Contract  

    (Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract)  

5   Specifications 

6   Drawings 

7   Bill of Quantities 

8   Form of Bid 

9   Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 

Unconditional Bank Guarantee. 

8.2  One set of the bidding documents will be issued to the bidder against the payment. 

8.3  The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, 

which are not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9. Clarification of Bidding Documents and Pre-bid Meeting 
9.1   A prospective bidder requiring any clarification of the bidding document may notify the employer in writing 

or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting 



 

  

 

 

tenders. The Employer will respond to any request for clarification received earlier than 10 Days prior to the 
dead line for submission of bid. Copies of the employer’s response will be forwarded to all purchasers of the 
bidding documents, including a description of the enquiry, but without identifying it’s source 

9.2  If a pre-bid meeting is to be held, the bidder or his authorised representative is invited to attend it. Its date, 

time and address are given in the Appendix to ITB. 

9.2.1    The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not later 

than one week before the meeting. 

9.2.3  Minutes of the meeting, including the text of the questions raised (without identifying the source of the 

enquiry) and the responses given will be transmitted without delay to all purchasers of the bidding 

documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may become 

necessary as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of 

an Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting. 

9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.   Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 

10.2  Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by 

registered post or by cable to all purchasers of the bidding documents. Prospective bidders shall 

acknowledge receipt of each addendum by cable to the Employer. 

10.3  To give prospective bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with 

Clause 20.2 of ITB. 

C. Preparation of Bids 
 

11.   Language of Bid 

11.1  All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12.   Documents Comprising the Bid 

12.1  The Bid submitted by the Bidder shall be in two separate parts:  

Part I   This shall be named Technical Bid and shall comprise of: 

I. For bidding documents downloaded from the website, the demand draft for the cost of the bidding 
documents placed in a separate cover, marked “cost of bidding document downloaded from the internet”;  

II. Earnest Money in a separate cover marked ‘Earnest Money’; 
III. Authorized Address and contact details of the bidder having the following information : 

Address of communication: 



 

  

 

 

 Telephone No.(s): Office: 

 Mobile No.: 

 Facsimile (Fax) No. : 

 Electronic Mail Identification (E-mail ID): 

IV. Qualification information, supporting documents, affidavit and undertaking as specified in Clause 4 of ITB.  
V Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF ITB. 

  VI    any other information/documents required to be completed and submitted by bidders, as specified in the    

          Appendix to ITB, and 

     VII.  An affidavit affirming that information he has furnished in the bidding document is correct to the best of  

              his knowledge and belief. 

Part II. It shall be named Financial Bid and shall comprise of: 

(i) Form of Bid as specified in Section 6; 

(ii) Priced bill of quantities for items specified in Section 7; 

12. 2  Each part shall be separately sealed and marked in accordance with Sealing and Marking instructions in 

clause 19 of ITB. 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
 

Section           Particulars 

 

1 Notice inviting Tender 

2 Instruction to the bidders 
3.  Conditions of Contract 

4. Contract Data 
5. Specifications 
6. Drawings 

 

13.  Bid Prices 

13.1  The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder. 

13.2  The Bidder shall adopt the Item Rate Method as specified in the Appendix to ITB; only the same option is 

allowed to all the Bidders.  

13.3  All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other 

cause, shall be included in the rates, prices, except G.S.T. and total price submitted by the Bidder. 



 

  

 

 

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment. 

14.  Currencies of Bid 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

15.  Bid Validity 

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in 

Clause 20 of ITB.  A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder may refuse the request without forfeiting his 

Earnest Money.  A bidder agreeing to the request will not be required or permitted to modify his bid, but will 

be required to extend the validity of his earnest money for a period of the extension, and in compliance with 

Clause 16 of ITB in all respects. 

16.  Earnest Money 

16.1  The Bidder shall online upload and furnish, as part of the Bid, Earnest Money, in the amount specified in the 

 Appendix to ITB.  

16.2  The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt/ Bank Guarantee of 

a scheduled commercial bank issued in favour of the name given in the Appendix to ITB. The Fixed Deposit 

Receipt/ Bank Guarantee shall be valid for six months or more after the last date of receipt of bids. Other 

forms of Earnest Money acceptable to the Employer are stated in the Appendix to ITB. 

16.3  Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the Appendix 

to ITB, shall be rejected by the Employer as non-responsive.  

16.4  The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity 

period specified in Clause 15.1 of ITB.  

16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement 

and furnished the required Performance Security.  

16.6 The Earnest Money may be forfeited:  
a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 
b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. sign the Agreement; and/or  
ii. Furnish the required Performance Security 

17.  Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of 
Quantities and the basic technical design as indicated in the drawings and specifications. Alternative 
proposals will be rejected as non-responsive. 

18.  Format and Signing of Bid 

18.1  The Bidder shall submit one set of the bid comprising of the documents as described in Clause 12 of ITB. 



 

  

 

 

18.2  The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized 

to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. All pages of the Bid shall be signed by the 

person or persons signing the Bid. 

18.3  The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall 

be made by scoring out the cancelled portion, writing the correction and initialling and dating it by the 

person or persons signing the Bid.  

D. Submission of Bids 
19.  Sealing and Marking of Bids 

19.1  The Bidder shall online upload and submit place the two separate envelopes (called inner envelopes) marked 

“Technical Bid” and “Financial Bid” in one outer envelope. The inner envelopes will have markings as follows: 

Technical Bid: To be opened on 31.10.2018 at 03.30 PM  (date and time of Technical Bid opening as per 

clause 22.1 of ITB.) 

Financial Bid: Date & Time shall be informed lateron. 

The contents of the Technical and Financial Bids shall be as specified in clause 12.1of ITB. 

19.2  The inner and outer envelopes containing the Technical and Financial Bids shall 

a) be addressed to the Employer at the address provided in the Appendix to ITB;  
b) bear the name and identification number of the Contract as defined in clause 1.1 of ITB; and  
c) provide a warning not to open before the specified time and date for Bid opening as defined in clause 22.1 of 

ITB. 
19.3 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the name and 

address of the Bidder to enable the Bid to be returned unopened in case it is declared late, pursuant to 

Clause 21 of ITB, or is declared non-responsive pursuant to Clause 22 of ITB.  

20.   Deadline for Submission of Bids 

20.1  Complete Bids (including Technical and Financial) must be received by the Employer at the address specified 

in the Appendix to ITB not later than the date and time indicated in the Appendix to ITB. In the event of the 

specified date for the submission of bids being declared a holiday for the Employer, the Bids will be received 

up to the specified time on the next working day. 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously subject 

to the original deadline will then be subject to the new deadline. 

21. Late Bids 

21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be returned 

unopened to the Bidder. 

E. Bid Opening and Evaluation 
22. Bid Opening 



 

  

 

 

22.1  The Employer will open the online bids received (except those received late) in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified in the Appendix 

to ITB. In the event of the specified date for the submission of bids being declared a holiday for the 

Employer, the Bids will be opened at the appointed time and location on the next working day. 

22.2  The envelope containing the technical bid shall be opened first and evaluated as per required. The inner 

envelope marked “cost of bidding document, bidding documents if, it is incomplete, the remaining bid 

documents will not be opened, and bid will be rejected. 

22.3  The Employer will prepare minutes of the Bid opening, including the information disclosed to those present 

in accordance with Clause 22.3 of ITB.  

22.4    Evaluation of the technical bids with respect to bid security, qualification information and other information 

furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within Ten 

working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial 

bids are eligible for consideration.  

22.5      The Employer shall inform, by telegram or facimal, the bidders, whose technical bids are found responsive, 

date, time and place of opening as stated in the Appendix ITB.  In the event of the specified date being 

declared a holiday for the Employer, the bids will be opened at the appointed time and location on the next 

working day through they or their representative, may attend the meeting of opening of financial bids.  

22.6     Financial bid of successful bidders qualified in technical evaluation shall be opened online only which can be 

seen by the  

tenderers on website after 03.30 P.M. of 05.11.2018 

23.   Process to be Confidential 

23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the 

rejection of his Bid  

24.    Clarification of Bids and Contacting the Employer 

24.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to 

the time the contract is awarded. 

24.2  Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 

25.    Examination of Bids and Determination of Responsiveness 

25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (a) meets 

the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the 

required securities; and (d) is substantially responsive to the requirements of the bidding documents. During 

the detailed evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined 

with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and 

drawings. 



 

  

 

 

25.2  A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications 

of the bidding documents, without material deviation or reservation. A material deviation or reservation is 

one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits 

in any substantial way, inconsistent with the bidding documents, the Employer’s rights or the Bidder’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of 

other bidders presenting substantially responsive bids.  

25.3  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

26.  Correction of Errors 

26.1  Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows:  

a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and  
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern.  
26.2  The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for 

the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in accordance with 

Clause 16.6(b) of ITB. 

27.   Evaluation and Comparison of Bids 

27.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB.  

27.2  In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid 

price by making correction, if any, for errors pursuant to Clause 26 of ITB.  

27.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 32 of ITB be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract. The amount of the increased performance 

security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusive 

on the bidder. 

27.4  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

routine maintenance of works to be performed for five years under the contract, the Employer may require 

the Bidder to produce detailed price analyses for routine maintenance.  After its evaluation, the Employer 

may require that the amount of the performance security set forth in Clause 32 be increased at the expense 

of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract. The amount of the increased performance security shall 

be decided at the sole discretion of the Employer, which shall be final, binding and conclusive on the bidder. 



 

  

 

 

28. Price Preference 

28.1  There will be no price preference to any bidder. 

 

F.  Award of Contract 
29.  Award Criteria 

29.1  Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 

determined: 

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 
3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and  

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in 
any of the packages opened earlier than the one under consideration. 

30. Employer’s Right to accept any Bid and to Reject any or all Bids 

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, and to cancel 

the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring 

any liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of 

the grounds for the Employer’s action. 

31. Notification of Award and Signing of Agreement. 

31.1.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 
the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and 
in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, completion by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”). 

31.2.  The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 32. 

31.3.  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the 

Employer and the successful Bidder after the performance security is furnished. 
31.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been unsuccessful. 

32.   Performance Security 

32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 
Employer a Performance Security of five percent of the Contract Price, for the period of one years and the 
time for completion of works plus additional security for unbalanced Bids in accordance with Clauses 27.3 
and 27.4 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract.  

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit Receipts, in favour 
of  U.P. STATE BRIDGE CORPORATION LTD. payable at Ulwe, Navi Mumbai, , from a Scheduled Commercial 
Bank. 

32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1.shall constitutes sufficient 
grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 
participating future bids under U.P. SBCL for one year. 

33 Corrupt or Fraudulent Practices 



 

  

 

 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 

force in India, namely, Prevention of Corruption Act, 1988. 

 



 

  

 

 

Appendix to Invitation To Bidders (ITB) 

 

Instructions to Bidders 

Clause Reference  

(1.1)  The Employer is Chief Project Manager (Mumbai.), UPSBCL, Lucknow.  

  Represented by : Chief Project Manager (Mumbai.), UPSBCL, LUCKNOW 

(1.1) The Works is Construction/ Modification of Existing ROB & Approach Road near Administrative 

Building of JNPT at JNPT, Navi Mumbai, Maharashtra     
(1.2) (2.1)  The State is Maharashtra 
(3.1)  Eligible Bidders are: Contractors registered with Public Works Department in class ‘A’ /UPSBC Ltd/Irrigation   

               Department or RES as the case may be. 

(4.2)  The information required from bidders in Clause 4.2 is modified as follows:  

(4.3. B) (b)(i)  The key equipments for R.E. Wall and Related Structures FOR  

BRIDGE WORKS 

Sl. Name of the Equipments Cost Of Work Up To  

2 Crores 

Quantity /No 

Cost Of Work More 

Then  2 Crores 

1 Tar Boiler - - 

2 Mixture/Mixol         - - 

3 Concrete Mixture - - 

4 Water Tanker       - - 

5 Diesel Road Roller (8-10 Ton Capacity) - - 

6 Vibratory Roller - - 

7 Tractor  - - 

8 Truck  - - 

9 Hot mix plant with sensor paver - - 

10 Air compressor - - 

11 Mechanical Broom - - 

12 Bitumen Distributor/ mechanical sprayer - - 

13 Tipper - - 

14 J.C.B.  - 1 

15 Pockland - - 



 

  

 

 

16 Wet Mix Macadam Plant with paver - - 

17 Pin vibrator - 2 

18 Generator 250 KVA - - 

19 Grader - - 

20 Soil Compactor - - 

21 Crane (Hydra) - 3 

22. Thermoplastic Paver (Fully automatic 

machine) 

- - 

23. Panel Mould - 30 

24. Plate Compactor - - 

 

 

Note: (a) The bidder must produce the following documentary evidence in support of his owning the above 

equipment: Documents showing proof of ownership.  

 



 

  

 

 

(4.4 B) (b)( ii)  The Number of Technical personnel, Qualifications and Experience will be as  follows: 

A. The Technical Personnel are:  

S. 

No. 

Technical Personnel  Number Experience in 

Bridge Work 

  up to Rs. 5.0 

Crore Contract 

Value 

Above Rs. 5.0 

Crore Contract 

Value 

 

A. Degree Holder in Civil 

Engineering  

 Nil Minimum 2 years 

of Experience 

B. Diploma Holder in Civil 

Engineering  

1 Nil Minimum 2 years 

of Experience 

C. Other Specify   

 

To ensure employment of Technical Personnel, the contractor would require giving the proof of payment of their 

salaries/Wages by Cheque/Demand Draft.  

B. For field testing laboratory:  

(4.4 B) (b) (iii)  The minimum amount of liquid assets and/or credit facilities net of other contractual commitments 

of the successful Bidder shall be 10% of the contract value  

(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the following departmental 

officers are not in his employment: J.E’s, A.E.’s, P.M.’s, C.P.M’s, G.M.’s, and other staff of equivalent rank  

(4.4 B) (c) (ii)  The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 

employment who retired within the last two years with the following ranks from the departments listed below:  

  UP STATE BRIDGE CORPORATION LTD., A.Es, Project Manager, Project Manager, Chief Project Manager / 

Chief Project Manager.  

  In case there is no such person in his employment, his affidavit should clearly state this fact.  

(4.6)  M = 2.5 

(7.1)  The contact person is:   

                                         Designation:                                                                    Designation: 

                                Chief Project Manager Mumbai)                          Project Manager 

                               U.P. State Bridge Corporation Ltd.                    U.P. State Bridge Corporation Ltd. 

                                       LUCKNOW                                                                    B.C.U, Mumbai 

                            Mob. No. 8765973151                                                             Mob. No.8368559567,  



 

  

 

 

 (9. 2.1)  Place, Time and Date for pre-bid meeting are:  

  None 

(11.1)  Language of the bid is: English 

(12.1) Part I (v)   The other documents required are: NONE  

  ————————————————————  

  ———————————————————— 

(13.2.)   Bids may be submitted only in ITEM Rate Method for all items. 

(13.2)   The rates for all items are to be compulsorily filled by the bidder 

(16.1)   The amount of Earnest Money shall be Rs. 4,40,000.00   

(16.2)   Fixed Deposit Receipt / Bank Guarantee must be drawn in favour of: 

                 UP STATE BRIDGE CORPORATION LTD. Ulwe, Navi Mumbai 

(16.2)   Other acceptable forms of Earnest Money should be pledged in favour of : UP STATE BRIDGE CORPORATION 

LTD. payable at Ulwe, Navi Mumbai.  

(16.3)  Exemption from Earnest Money is granted to: NONE   

(20.1)  The Employer's address for the purpose of Bid submission is 

 (i)  Office of              Chief Project Manager 

                                  U.P. State Bridge Corporation Ltd. 

                                      16, M.M.M.Marg, Lucknow 

(20.1)   The deadline for submission of bids shall be:  

  Time _05:00 P.M.  

  Date : 29.10.2018    

(22.1) &(22.6)  The date, time and place for opening of the Technical Bids are:  

  (A) Technical Bid  

  

  Date: 31.10.2018. 

  Time: 03.30 PM   

  Place: Office of Chief Project Manager, UP State Bridge Corporation Ltd., Lucknow 

 

 



 

  

 

 

 (B) Financial Bid (For qualified bidder as) : 

  Date: shall be intimated lateron 

  Time: shall be intimated lateron 

 Place: Office of Chief Project Manager, UP State Bridge Corporation Ltd., Lucknow 

 (32.1)  The amount and validity period of the performance guarantee is:  

  Amount: 20.00 Lacs 

  Validity Period: -  

(i) Performance security shall be valid until a date 60 days after the expiry of ONE MONTH after intended  
completion date.  

(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended completion 
period.  
  

 

Signature of Employer/ Authorized Signatory 

 

Date:  17.10.2018 

 



 

  

 

 

Section 3 Qualification Information 

( Following informations shall be furnished by the contractor on a non-judicial stamp paper of Rs. 

100/- only.)   

 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of 

post-qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not 

be incorporated in the Contract. Attach additional pages as necessary. 

 

1.    Individual Bidders  

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

 

Principal place of business: 

 

Power of attorney of signatory of 

Bid 

[attach copy] 

 

 

 

  ______________________ 

 

 

  ______________________ 

 

 

 

[Attach] 

 

 

 

 



 

  

 

 

1.3 1 Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last five years. 

Attach certificate from the Engineer-in-charge 

 

Project 

Name 

Name of 

Employer 

Description 

of work  

Value of 

contract 

Contra

ct No.  

Date of 

Issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Remarks 

explainin

g 

reasons 

for 

Delay, if 

any 

 

 

 

        

 

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid.  

(A) Existing commitments and on-going construction works: 

 

Description 

of Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address of 

Employer 

Value of 

Contract 

(Rs. In 

lakhs) 

Stipulated 

period of 

completion 

Value of 

works 

remaining 

to be 

completed 

(Rs. Lakhs) 

* 

Anticipated 

Date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

 

 

 

       

 

 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 



 

  

 

 

(B)  Works for which bids already submitted: 

 

Descriptio

n of Work 

Place & 

State 

Name & 

Address of 

Employer 

Estimated Value 

of Works 

(Rs. Lakhs) 

Stipulated period 

of completion 

Date when 

decision is 

expected 

Remar

ks, if 

any 

(1) (2) (3) (4) (5) (6) (7) 

 

 

 

      

 

1.4     Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information 

requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 

Item of Equipment Description, make, and 

age (Years), and 

capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom?), or to be 

purchased 

  

 

  

 

 

1.5  Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.    

Position Name Qualification Years of experience 

 

Road Works Building Works Other 

      

 



 

  

 

 

1.6    Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 

Contract. 

 

Sections of the Works Value of subcontract Sub-contractor (name 

and address) 

Experience in similar 

work 

    

 

 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) 

before according approval to him. 

 

1.7    Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List 

below and attach copies. 

_______________________________________________________________________________________________

_______________________________________________________________________________________________

____________________________________________________________________ 

1.8    Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 

etc. List below and attach copies of support documents. (Sample format attached). 

_______________________________________________________________________________________________

_______________________________________________________________________________________________

____________________________________________________________________ 

1.9    Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted 

by the Employer. 

_______________________________________________________________________________________________

_______________________________________________________________________________________________

____________________________________________________________________ 

 

 

 



 

  

 

 

1.10  Information on current litigation in which the Bidder is involved. 

 

Name of Other party(s) Cause of dispute Litigation where 

(Court/arbitration) 

Amount involved 

    

 

1.11   Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to 

comply with the requirements of the bidding documents. 

 

 



 

  

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

 

BANK CERTIFICATE 

 

 

This is to certify that M/S -------------------------------------------------------------- is a reputed company with 

a good financial standing. 

 

If the contract for the work, namely, ___________________________ is awarded to the above firm, 

we shall be able to provide overdraft/credit facilities to the extent of Rs. ________________ to meet their 

working capital requirements for executing the above contract. 

 

 

 

 

Signature of Senior Bank Manager ____________ 

Name of the senior Bank Manager ___________ 

Address of the Bank ----------------------- 

 

 

 

Stamp of the Bank 

Note: Certificate should be on the letter head of the bank. 

 

 

 

 

 

 



 

  

 

 

Section 4 Conditions of Contract 

Part – I General Conditions of Contract 
 

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract 

 

 

Notes on Conditions of Contract  

 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract 

Data and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties.  

 

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts 

for construction on the basis of international practice and the practice of the Government of India, Ministry of 

Road Transport and Highways, and considerable experience in different States in India in the drafting and 

management of contracts, bearing in mind a trend in the construction industry towards simpler, more 

straightforward language.  

 

The Conditions of Contract also incorporate the concept of performance-based payments for routine 

maintenance of R.E. Wall structure.  
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F. Other Conditions of Contract 
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Section 4 

Part I General Conditions of Contract 
 

A. General 

 

1. Definitions 

1.1  Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 

48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information, which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine maintenance, has 

been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 

provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 



 

  

 

 

A Defect is any part of the Works not completed in accordance with the Contract.    

 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and 

upon correction of Defects by the Contractor. 

 

The Defects Liability Period is one years calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer for the execution of the 

Contract. 

 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, 

including routine maintenance,. The Employer may delegate any or all functions to a person or body nominated by 

him for specified functions. 

 

The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer 

and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the 

execution of the Works and administering the Contract. 

 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 

Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by 

the engineer by issuing an extension of time.  

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological 

function. 

 

 



 

  

 

 

 

The Site is the area defined as such in the Contract Data.  

 

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface 

and subsurface conditions at the Site. 

 

Specification means the Specification of the Works included in the Contract and any modification or addition made 

or approved by the Engineer.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the Site Possession Dates. 

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 

construction work in the Contract, which includes work on the Site. 

 

A Variation is an instruction given by the Engineer, which varies the Works. 

 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, 

maintain, and turn over to the Employer. Routine maintenance is defined separately. 

 

2. Interpretation     

     

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, 

and the other way around. Headings have no significance. Words have their normal meaning under the language of 

the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 

Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the Works).  

 

 



 

  

 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority:  

(1)   Agreement,  

(2)   Notice to Proceed with the Work,  

(3)  Letter of Acceptance, 

(4)  Contractor’s Bid,  

(5)  Contract Data,  

(6)  Special Conditions of Contract Part II,  

(7)  General Conditions of Contract Part I, 

(8)  Specifications,  

(9)  Drawings,  

(10) Bill of Quantities, and  

(11) Any other document listed in the Contract Data.     

 

3. Language and Law     

    

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. However, if the Engineer is required under the 
rules and regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he 
will so obtain the approval. 
 

4.2  Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract. 

 

5. Delegation 

 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 



 

  

 

 

6. Communications 

 

6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on 

the address or contact details given by the contractor in Section 6- Form of Bid. The address and contact details for 

communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other 

electronic means shall be effective on confirmation of the transmission. The Notice sent by Registered post or Speed 

post shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

7 Subcontracting  

7.1 The contractor may subcontract part of the construction work with the approval of the Employer in writing, upto 25% of the 

contract price but will not assign the Contract. Subcontracting shall not alter the contractor’s obligations. 

7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub contracting any part of the work 
during execution of the works, because of some unforeseen circumstances to enable him to complete the work 
as per terms of the contract, the Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the works. 

b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such 

consent shall not relieve the contractor from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and neglects of any his sub-contractor, his agents or workmen as fully as if 

they were the acts, defaults or neglects of the Contractor, his agents and workmen. 

7.3 The Engineer should satisfy himself before recommending to the Employer whether 
a. The circumstances warrant such sub-contracting: and 

b. The sub-contractor so proposed for the work possess the experience, qualification and equipment necessary 

for the job proposed to be entrusted to him in proportion o the Quantum of works to be sub-contracted. 

 

7. Other Contractors 
 

7.1 The contractor shall co-operate and share the site with other contractors. Public authorities utilities, and the 
employer between the dates given in the schedule of other contractors, as refereed to in the contract data. The 
contractor shall also provide facilities and services for them as described in the schedule. The employer may 
modify the schedule of other contractor, and shall notify the contractor of any such modification. 

7.2 The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 
hindrance to the smooth flow of traffic including movement of vehicles and equipment of other contractors till 
the completion of the works. 

8. Personnel 
 

9.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel 

named in the Contract Data or other technical persons approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications and abilities are substantially equal 

to or better than those of the personnel stated in the Contract Data. 

 



 

  

 

 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work 

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no 

further connection with the Works in the Contract. 

 

9.2 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of 
the State Government and has either not completed two years after the date of retirement or has not obtained 
State Government’s permission to employment with the Contractor. 

 

9. Employer's and Contractor's Risks 
 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the 

risks that this Contract states are Contractor's risks. 

 

10. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 

of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 

employees), natural calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s design. 

 

12. Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor. 

 

13. Insurance 

 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:  

 

a) loss of or damage to the Works, Plant and Materials;  
b) loss of or damage to Equipment;  



 

  

 

 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and  

d) Personal injury or death.  
 

13. Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the completion date/ Start Date. All such insurance shall provide for compensation to be 

payable in Indian Rupees to rectify the loss or damage incurred. 

 

13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, 

insurance cover from the date of completion to the end of defect liability period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks:  

 (a)  Personal injury or death. 

 

13.4 (b)  Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the completion date/ start date. All such insurance shall provide for compensation to be 

payable in Indian Rupees. 

 

13.5 Alterations to the terms of insurance shall not be made without the approval of the Engineer.    

 

13.6 Both parties shall comply with any conditions of the insurance policies.  

 

14.          Site Investigation Reports 

 

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract 

Data, supplemented by any other information available to him, before submitting the bid. 

 

15.       Queries about the Contract Data 

 

15.1 The Engineer will clarify queries on the Contract Data. 

 

16.           Contractor to Construct the Works  

 



 

  

 

 

16.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and 

Drawings. 

16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium 

input of machinery required to ensure the quality of works as per specifications. The contactor shall deploy the 

equipment and machinery as given in Contract Data. 

 

17. The Works to Be Completed by the Intended Completion Date 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 

Engineer, who is to approve them.  

 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 

18.3  The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.  

 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  

 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use. 

 

19.  Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20.  Discoveries 



 

  

 

 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 

the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

 

21  Possession of the Site 

 

21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 

construction programme .  At  the start of the work, the employer shall handover the possession of at-least 

75% of the site. 

22.  Access to the Site 

 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is 

being carried out, or is intended to be carried out to the engineer and any person/persons/agency 

authorized by: 

a. The Engineer 
b. The Employer 
c. The Ministry of Rural Development, Government of India. 
d. National Rural Roads Development Agency, New Delhi 

 

23. Instructions 

 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where 
the Site is located. 

 

24.      Dispute Redressal System 

 

24.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract               

or the execution of Works or maintenance of the Works there under, whether before its commencement or                      

during the progress of Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, 

be referred for settlement to the competent authority, described along with their powers in the Contract Data, above the 

rank of the Engineer, The competent authority shall, within a period of forty-five days after                                         being 

requested in writing by the Contractor to do so, convey his decision to the Contractor. Such decision                         in 

respect of every matter so referred shall, subject to review as hereinafter provided, be final and binding                                   

upon the Contractor. In case the Works is already in progress, the Contractor shall proceed with the execution of the Works, 

including maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all due 

diligence.  

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the amount 

appealed exceeds rupees one lakh.  

 



 

  

 

 

 

25 Procedure for Resolution of Disputes  
25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of receipt of a 

notification of a dispute.  

25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's 

written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to 

Arbitration within the above 28 days, the Competent Authority's decision will be final and binding.  

25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract Price is more than 

Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB:- 

(a) In case of a decision of the Competent Authority in a dispute or difference arising between the Employer and a 

Contractor relating to any matter arising out of or connected with this Agreement, the matter will be referred to an Arbitral 

Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the Employer and the 

contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties and shall act as presiding 

Arbitrator. In case of failure of the two Arbitrators appointed by the parties to reach upon a consensus within a period of 30 

days from the appointment of the Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed by The 

Managing Director, U.P.State Bridge Corporation Ltd., 16, Madan Mohan Malviya Marg, Lucknow (U.P.)-226001 

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 days after receipt of the 

notice of the appointment of its arbitrator by the other party, The Managing Director, U.P.State Bridge Corporation Ltd., 

16, Madan Mohan Malviya Marg, Lucknow (U.P.)-226001 

 A certified copy of the order of The Managing Director, U.P.State Bridge Corporation Ltd., 16, Madan Mohan Malviya 

Marg, Lucknow   making such an appointment shall be furnished to each of the parties.  

(c)The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and expenses of 

Arbitration proceedings will be paid as determined by the Arbitral Tribunal. However, the expenses incurred by each party 

in connection with the preparation, presentation etc. of its proceedings as also the fees and expenses paid to the arbitrator 

appointed by such party or on its behalf shall be borne by each party itself.  

25.4 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below, disputes and differences 

in which an Adjudicator has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator would be appointed 

by the agreement between the parties; failing such agreement within 15 days of the reference to arbitration, by the 

appointing authority i.e. The Managing Director, U.P.State Bridge Corporation Ltd., 16, Madan Mohan Malviya Marg, 

Lucknow (U.P.)-226001  

 

25.5 Arbitration proceedings shall be held at Lucknow (U.P.) , India, and the language of the arbitration proceedings and that of 

all documents and communications between the parties shall be English. 

25.6 Performance under the contract shall continue even after reference to the arbitration and payments due to the contractor by 

the Employer shall not be withheld, unless they are the subject matter of the arbitration proceedings.  
B.  TIME CONTROL 
26. Programme 
 

26.1   Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a       
Programme showing the general methods, arrangements, order, and timing for all the activities in the 
Works, along with monthly cash flow forecasts for the construction of works.  

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 
personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the 
location of field laboratory along with the Programme. The Engineer shall cause these details to be verified 
at each appropriate stage of the programme. 

 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 
sequence of the activities.  

 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no 
longer than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data from the next 



 

  

 

 

payment certificate and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 

 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may 
revise the Programme and submit it to the Engineer again at any time. A revised Programme shall show the 
effect of Variations and Compensation Events. 

 

27 Extension of the Intended Completion Date 
 

27.1  The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining Works, which would cause the 
Contractor to incur additional cost. 

 

27.2  The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information. If the Contractor has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

 

 

28. Delays Ordered by the Engineer 

 

28.1 The General Manager may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

 

29.  Management Meetings 

 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a management 

meeting shall be to review the plans for the Works.    

 

29.2 The Engineer shall record the business of management meetings and provide copies of the record to those 

attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 

Engineer either at the management meeting or after the management meeting and stated in writing to all 

those who attended the meeting. 



 

  

 

 

C. Quality Control 
30. Identifying Defects  

   

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Engineer considers may have a Defect. 

 

31. Tests 

 

32. Correction of Defects noticed during the Defect Liability Period for one year. 

 32.11 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 

which begins at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected. 

 

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within 

the duration of time specified by the Engineer’s notice. 

 

32.2.  The RFI system will be followed for execution of work.  

 

33.  Uncorrected Defects 

 

33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1.1 and 

of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on 

correction of the Defect. 

D. Cost Control 

34.  Bill of Quantities 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 

maintaining works, and lump sum figures for yearly routine maintenance for each of the five years separately, to be 

done by the Contractor. 

 



 

  

 

 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item for the construction of roads. The payment to the 

Contractor is performance based for routine maintenance of roads. 

 

35.  Variations 

 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power 

to order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress 

of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include 

them in updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

 

36. Payments for Variations 

    

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the 

same rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation 

exceeds this limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or 

lower) exceeding the deviation limit. 

 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from 

similar items in the Bill of Quantities. 

 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the rate which 

he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and 

determine the rate based on prevailing market rates within one month of the submission of the claim by the 

Contractor. As far as possible, the rate analysis shall be based on the standard data book and the current 

schedule of rates of the district public works division. The decision of the Engineer on the rate so determined 

shall be final and binding on the Contractor. 

 

37.  Cash Flow Forecasts 

 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 

forecast. 

 



 

  

 

 

38.  Payment Certificates 

 

  38.1 The payment to the contractor will be as follows for construction work:  

 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less 

the cumulative amount certified previously supported with detailed measurement of the items of work executed 

in measurement books authorised by UP. SBC. . 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the 

amount to be paid to the Contractor.  

 

(c) The value of work executed shall be determined, based on measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities 

completed. 

 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.  

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information.  

 

 (g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 

 

39. Payments 

 

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms 

of the Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the 

amounts he had certified within 30 days of the date of each certificate or availability of funds whichever is 

later.   

 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other competent 

person appointed by the Employer and notified to the contractor) to make payment certified by the 

Engineer. 

 



 

  

 

 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. 

 

 

40.  Compensation Events 

 

40.1 The following shall be Compensation Events unless they are caused by the Contractor:  

 

a) The Engineer orders a delay or delays exceeding a total of 30 days.  
b) The effects on the Contractor of any of the Employer's Risks.  

 

40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, 

the Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended 

Completion Date shall be extended.  

 

 

41. Tax 

 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities except G.S.T.  that the 

Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to 

the deduction of such taxes at source as per applicable law. 

 

42. Currencies 

 

All payments will be made in Indian Rupees. 

 

43.   Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 

 

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the Contractor 

until completion of the whole of the construction Work. No. security deposit/ retention shall be retained 

from the payments for Routine maintenance of Works. 



 

  

 

 

 

43.2 On the completion of the whole of the construction Work half the total amount retained as Security Deposit 

is repaid to the contractor and half when the defect liability period has passed and the Engineer has certified 

that all defects notified by the Engineer to the contractor before the end of his period have been corrected. 

43.3 The additional performance security for unbalanced bids as detailed in Clause 51 of Conditions of Contract is 

repaid to the contractor when the construction work is complete. 

43.4 The performance security equal to the five percent of the contract price in Clause 51 of Conditions of 

contract is repaid to the contractor when the period of one years fixed or defect liability period is over and 

the Engineer has certified that the contractor has satisfactorily carried out the Works. 

 

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing security of 

schedule commercial bank in the name of the Employer or National Saving Certificates duly pledged in 

favour of the Employer for Defect Liability Period. 

 

44.   Liquidated Damages 

 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in 

the Contract Data for the period that the Completion Date is later than the Intended Completion Date. 

Liquidated damages at the same rate shall be withheld if the Contractor fails to achieve the milestones 

prescribed in the Contract Data. However, in case the Contractor achieves the next milestone the amount of 

the liquidated damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The total amount of liquidated damages shall not exceed the amount defined in the 

Contract Data. The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  

  

45. Securities 

 

45.1  The Performance Security equal to five percent of the contract price and additional security for unbalanced 

bids shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall 

be issued in the form given in the Contract Data and by a scheduled commercial bank. The Performance 

Security shall be valid until a date 45 days from the date of expiry of Defect Liability Period and the 

additional security for unbalanced bids shall be valid until a date 45 days from the date of issue of the 

certificate of completion. 



 

  

 

 

 

46.  Cost of Repairs 

 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage 

arises from the Contractor's acts or omissions. 

E.  Finishing the Contract 

 

47.  Completion of Construction and Maintenance 

 

47.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the 

works, and the Engineer will do so upon deciding that the works is completed. 

 

48. Taking Over 

 

48.1         The Employer shall take over the works within seven days of the Engineer issuing a certificate of 
completion of  
        Works.  

 

49. Final Account 

 

49.1 The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the contract within 21 days of issue of certificate of completion of 

construction of works. The Engineer shall issue a defect liability certificate and certify any payment that is 

due to the correct and complete. If the account is not correct or complete, the engineer shall issue within 42 

days a schedule that states the scope of the corrections or additions that are necessary. If the account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the 

contractor and issue a payment certificate with in 28 days of receiving the Contractor’s revised account. The 

payment of final bill for construction of works will be made within 14 days thereafter. 

49.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause 

50. I above, the engineer shall proceed to finalise the account and issue a payment certificate within 28 days. 

The payment of final bill for construction of works will be made within 14 days thereafter.  

 

50.  Operating and Maintenance Manuals 



 

  

 

 

 

50.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 

them by the dates stated in the Contract Data.  

 

50.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or 

they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract 

Data from payments due to the Contractor. 

 

51.  Termination 

 

51.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  

 

51.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and 
the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 
amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in clause 44.1; 
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in 

competing for or in executing the Contract. For the purpose of this clause, “corrupt practise” means the 
offering, giving, receiving, or soliciting of any thing of value to influence the action of a public official in the 
procurement process or in Contract execution. “Fraudulent Practice” means a misrepresentation of   facts in 
order to influence a procurement process or the execution of a contract to the detriment of the Employer 
and includes collusive practice among Bidders (prior to or after bid submission) designed to establish bid 
process at artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 

h) if the Contractor has not completed at least thirty percent of the value of construction Work required to be 
completed after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified 
in the Contract Data; and   

j) any other fundamental breaches as specified in the Contract Data. 
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at 

the appropriate time. 
l) If the contractor does not achieve the required programme as per schedule given by U.P.S.B.C., the contract 

will terminated and U.P.S.B.C. will reserve full right to award the work at any stage to other contractor for 



 

  

 

 

which no claim shall be entertained. The expenditure borne by U.P.S.B.C. in this regard shall be recovered 

from bills/dues of contractor.   

 

51.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 

51.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 

leave the Site as soon as reasonably possible. 

 

52. Payment upon Termination 

 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 

shall issue a certificate for the value of the work done and Materials ordered less liquidated damages, if any 

less advance payments received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the Contract Data. If the total amount due to 

the Employer exceeds any payment due to the Contractor, the difference shall be recovered from the 

security deposit, and performance security.  If any amount is still left un-recovered it will be a debt payable 

to the Employer.  

 

52.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the 

value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works 

and less advance payments received up to the date of the certificate, less other recoveries due in terms of 

the Contract, and less taxes due to be deducted at source as per applicable law. 

 

53. Property 

 

53.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use. 

 

54.      Releases from Performance 

 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor 



 

  

 

 

shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid 

for all work carried out before receiving it and for any work carried out afterwards to which a commitment 

was made. 

 

F. Other Conditions of Contract 
55.  Labour 

 

55.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 

55.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and 

at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the Site and such other information as the Engineer 

may require. 

 

56. COMPLIANCE WITH LABOUR REGULATIONS 

 

56.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority.  Salient features of some of the major labour laws that are 

applicable to construction industry are given in Appendix to Part I General Condition of Contract. The 

Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in 

the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to the Contractor including 

his amount of performance security.  The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or damage suffered by 

the Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

 



 

  

 

 

57. Drawings and Photographs of the Works 

 

57.1 The contractor shall do photography/video photography of the site firstly before the start of the work, secondly 

mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 

payment will be made to the contractor for this. 

 

57.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged 

without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant 

employed thereon, expect those permitted under clause 58.1, shall be taken or permitted by the Contractor to 

be taken by any of his employees or any employees of his sub-Contractors without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

 

58. The Apprentices Act 1961 

 

58.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules made 

there under and the orders that may be issued from time to time under the said Act and the said Rules and on 

his failure or neglect to do so he shall be subject to all liabilities and penalties provided by the said Act and said 

Rules. 

59. Criminals are prohibited from bidding  

59.1 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is 
having criminal cases against him or involved in the organised crime or gangster activities or Mafia or Goonda 
or Anti social activity are strictly prohibited to participate in the bidding process. If it is established that any 
bidder has criminal record, his bid shall be automatically cancelled.    

59.2   The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on the 
prescribed proforma  which is attached with the bid document ) etc., issued by the competent authority in 
original with bid document.    

 

60. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in 

the bidding. If it is established that the contractor is registered with the state bar council, his bid shall be 

automatically cancelled.    



 

  

 

 

Contract Data to General Conditions of Contract 
 

 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract 

Data. Schedules and reports to be provided by the Employer should be annexed. 

 

 

Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1. The Employer is:          U.P.State Bridge Corporation Ltd, BCU-Mumbai [Cl.1.1] 

 Designation: Chief Project Manager (Mumbai), U.P. SBC Ltd., Lucknow.   

Name of authorized Representative: Chief Project Manager (Mumbai.), U.P. SBC Ltd., 16, Madan Mohan 

Malviya  Marg,Lucknow 

Telephone No.(s): (Office) 

Mobile No. 876593151 

Facsimile ( FAX) No  

Electronic mail Identification ( E-mail ID): co.mumbai works@gmail.com 

2. The Engineer is 

 Designation:   Project Manager 

 Address:  BCU, Mumbai, Flat no-505, Plot No-25, Tejas Symphony, Sector-9, Ulwe, Navi Mumbai 

  Telephone No.(s): (Office)  

Mobile No.   8368559567 

Facsimile ( FAX) No.:  

Electronic mail Identification ( E-mail ID): bcumumbai2018@gmail.com 



 

  

 

 

3. The Intended Completion Date for the whole of the Works is 6 months [Cl.1.1, 17&27] 

  after start of work. 

4. The Site is located : with in  Navi Mumbai, Maharashtra                                                        [Cl.1.1] 

5. The Start Date shall be next days after the date signing of contract agreement. [Cl.1.1] 

6. The works shall, inter-alia, include the following, as specified in B.O.Q. 

7. The following documents also form part of the Contract: [Cl.2.3(11)] 

 __________________________________________________ 

 

8. (a)  The law which applies to the Contract is the law of Union of India. [Cl.3.1] 

 

 (b)  The language of the Contract documents is English. [Cl.3.1] 

 

 

9 A. The Technical Personnel for construction work are: 

                                      

                                                   [Cl.  9.1] 

Technical Personnel  Number Experience in bridge 

Works 

Contract works 

up-to Rs. 5.0 

Crores 

Contract works 

above Rs. 5.0 

Crores 

i). Degree Holder in Civil 

Engineering 

ii). Diploma Holder in Civil 

Engineering 

 Nil 2 Years of Experience 

(minimum) 

2 Years of Experience 

(minimum) 

1 Nil 

  

 

  



 

  

 

 

For field testing laboratory 

  

Technical Personnel  Number 

Contract works 

up-to Rs. 5.0 

Crores 

Contract works 

above Rs. 5.0 

Crores 

Junior Engineer (civil) 

Or B.Sc.  (P.C.M.) 

Having one year experience 

 Nil 

 

 B. For routine maintenance 

Technical Personnel  Number Experience in 

bridge Works 
Contract works 

up-to Rs. 5.0 

Crores 

Contract works 

above Rs. 5.0 

Crores 

A. Degree Holder in Civil 

Engineering 

B. Diploma Holder in Civil 

Engineering 

 

 

1 

 

Nil 

At least  2 years 

 

At least  2 years 

 

13(a)  Amount and deductible for insurance are: [Cl. 13.1] 

 

                            Item                     Amount to be insured Deductibles 

A. Loss of or damage to the 

works, plants and materials 

 

10 % of contract value Deductibles  for 

insurance shall be 

as per latest tariff 

of General 

Insurance 

Company of India 

plus  20% of 

premium amount 

B. Loss of or damage to 

equipments 

 

2.5 % of contract value 



 

  

 

 

C. Loss of or damage to 

property (except the works, 

plant, Materials, and 

Equipment) in connection 

with the contract:  

 

1 % of contract value for items A, B, C & 

D 

D. Personal injury or death Up to contract 

value Rs. 5.0 

Crores 

 

Rs. 2 lacs per occurrence 

for maximum three 

occurrences 

For contract 

value more 

than Rs. 5.0 

Crores 

Rs. 2 lacs per occurrence 

for maximum six 

occurrences 

 

13(b) Amount and deductible for insurance are: [Cl. 13.3 (a) 

 

                            Item                     Amount to be insured Deductibles 

A. Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall 

be as per latest 

tariff of General 

Insurance 

Company of India 

plus 20% of the 

premium amount 

 

 

14. Site investigation report [cl.14.1]   

  

 As available with  Project Manager, BCU, Mumbai. 

  

 

 

 



 

  

 

 

15 The key equipments/machinery for construction of works shall be:  

Sl. Name of the Equipments Cost Of Work Up To  

2 Crores 

Quantity /No 

Cost Of Work More 

Then  2 Crores 

1 Tar Boiler - - 

2 Mixture/Mixol         - - 

3 Concrete Mixture -  

4 Water Tanker       -  

5 Diesel Road Roller (8-10 Ton Capacity) - - 

6 Vibratory Roller -  

7 Tractor  - 1 

8 Truck  - - 

9 Hot mix plant with sensor paver - - 

10 Air compressor - - 

11 Mechanical Broom - - 

12 Bitumen Distributor/ mechanical sprayer - - 

13 Tipper -  

14 J.C.B.  - 1 

15 Pockland - - 

16 Wet Mix Macadam Plant with paver - - 

17 Pin vibrator - 3 

18 Generator 250 KVA - - 

19 Grader - - 

20 Soil Compactor -  

21 Crane (Hydra) - 3 

22. Thermoplastic Paver (Fully automatic 

machine) 

- - 

23. Panel Mould - 30 

24. Plate Compactor -  

 

                                                                                                                                                                      (Cl.16.2) 

 



 

  

 

 

16. (a)  The period for submission of the programme for approval of Engineer [Cl.26.1] 

 shall be TEN days from the issue of Letter of Acceptance. 

 

 (b) The updated programme shall be submitted at interval of 60 days.                [Cl. 26.3] 

 

(c)  The amount to be withheld for late submission of an updated programme shall be Rs. 10,000=00 per day 

for contract value upto 5.0 Crore and Rs. 20,000=00 per day for contract value above Rs. 5.0 Crores. 

 [Cl. 26.3] 

 

17. The key equipment for field laboratory shall be : 

  

(Cl.31.la) 

18. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities                                                                                                                                            

[Cl 36.1] 

 

19. The authorized person to make payments is  Project Manager , BCU, Mumbai           [Cl.39.2] 

 

20. (a)  Milestones to be achieved during the contract period  

  

 (1) 1/8th of the value of  entire contract work up to 1/4th of the  

      period allowed for completion of construction 

 (2) 3/8th of the value of entire contract work up to ½ of the  

      period allowed for completion of construction 

 (3) 3/4th of the value of entire contract work up to ¾th of the  

S.No Name Of Equipment Quantity 

 As Per IRC : SP : 20-2002  

 Appendix 10.1& 10.2 Or Morth  

   

   



 

  

 

 

      period allowed for completion of construction 

 

 (b)  Amount of liquidated damages for For Whole of work 

       delay in completion of works 1 percent of the Initial 

   Contract Price, rounded  

   off to the nearest 

   thousand, per week. 

 

 (c)  Maximum limit of liquidated damages for 10 per cent of the Initial 

 delay in completion of work. Contract Price rounded 

   off to the nearest thousand. 

                                                     [Cl.44.1]                                                                                                                               

21 The standard form of Performance Security acceptable to the Employer 

 Shall be an unconditional Bank Guarantee of the type as presented in 

 the Bidding Documents.                                                                                                [Cl. 46.1]   

  

22. (a) The Schedule of Operating and Maintenance Manuals N.A. [Cl.51.1] 

 

 (b) The date by which “as-built” drawings (in scale as directed) in 2 sets are [Cl.51.1] 

 required is within 28 days of issue of certificate of completion of whole 

 or section of the work, as the case may be (Including L-Section and Cross Section of the road) 

 

23. The amount to be withheld for failing to supply “as-built” drawings  [Cl.51.2] 

 by the date required is Rs. One Lac. 

 

24 (a) The period for setting up a field laboratory with the prescribed equipment 

 is  7 (Seven) days from the days from the date of notice to start work  [Cl.52.2 (i)] 

  



 

  

 

 

 (b) The following events shall also be fundamental breach of contract: [Cl.52.2 (j.)] 

 “The Contractor has contravened Clause 7.1 and Clause 9 of  

 Part I General Conditions of Contract. 

 

25. The percentage to apply to the value of the work not completed representing  

             the Employer’s additional cost for completing the Works 

 shall be 20 %. [Cl.53.1] 

 

 

 



 

  

 

 

Appendix to Part I General Condition of Contract 

 

SALIENT   FEATURES   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS ENGAGED IN 

BUILDING AND OTHER CONSTRUCTION WORK. 

 

 a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by accident arising 

out of and during the course of employment. 

 

 b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 

service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed 

year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

 

 c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable under the Act are: 

 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 

 d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc. 

 e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 

required to be provided, by the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act 

is applicable to the establishments or Contractor of Principal Employer if they employ prescribed minimum  

(say 20) or more contract labour. 

 f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment.  Construction of 

buildings, roads, runways are scheduled employment. 

 g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 

and what deductions can be made from the wages of the workers. 

 



 

  

 

 

 h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 

male and female workers and for not making discrimination against female employees in the matters of 

transfers, training and promotions etc. 

 

 i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of 

percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of employment size.  

 

 j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off 

or retrenching the employees or closing down the establishment. 

 

 k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get these certified by the designated 

Authority. 

 

 l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

 

      m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years 

of age in certain occupations and processes and provides for regulations of employment of children in all 

other occupations and processes. Employment of child labour is prohibited in building and construction 

industry.   

 

 n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc. 

 

 o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction work 



 

  

 

 

and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government.  The Employer of the establishment is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc.  The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities.  It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged 
in manufacturing process. 

q) Arbitration and Conciliation Act, 1996: - The Act lays down 
the  procedure for appointment of Arbitrator, Arbitration and     conciliation, Jurisdiction of Arbitral 

Tribunals, Recourse against Arbitral award appeals. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

Section 4. 

Conditions of Contract 

Part – II Special Conditions of Contract 
 

1- Earnest money as mentioned in N.I.T. shall have to be uploaded and deposited in the office of undersigned by 

the firm in from of T.D.R./F.D.R./B.G. in favour of " U.P. State Bridge Corporation Ltd" payable at Ulwe, Navi 

Mumbai along with technical bid in original. 

2- Conditional tender shall not be entertained in any case.  

3- The firm must have either registration in U.P. State Bridge Corporation Ltd/PWD Class 'A' or collaboration with 

approved empaneled contractors of MORT&H for supply, supervision and installation of approved precast facia 

concrete pannels including designing of the structure. Mere qualification of rates will not be sufficient claim to 

supply. 

4- The contractor/supplier shall furnish total security deposit of 10% of contract value including entire earnest 

money deposit and balance amount of security deposit shall be recovered by making appropriate deduction 

from running bills of the supplier till the accumulated amount reaches 10% of contract value. 

5- The rates offered by the supplier should be inclusive of all duties and taxes complete excluding G.S.T. which 

shall be paid by the contracts/supplier. 

6- Income Tax shall be deducted from bill of supplier as per rule for which TDS certificate shall be issued. 

7- The corporation reserve the right to engage one or more firm for work in case if it is necessary to ensure timely 

completion of work. No claim shall be admissible from contractor. 

8- The quantities of material may vary on either side from the quantity mentioned in B.O.Q. and it shall be sole 

discretion of  Project Manager, U.P. State Bridge Corporation Ltd to decide for any change if required. 

9- The firm must have experience for construction of atleast three works of R.E. Wall and its related structure for 

an amount of Rs. 80.00 lacs for each work or minimum work experience of Rs. 240.00 Lacs for construction of 

R.E.Wall & it's related structures during last 3 years. Experience in other field shall not be entertained to qualify 

for tender. 

10- An Assistant Engineer/Astt. Engineer (Civil) of the U.P.S.B.C. Ltd, shall be Engineer incharge for work and in 

case any dispute or extension of time, the decision of the Chief Project Manager (Mumbai Works) shall be final 

and binding upon the contractor. 

11- The rates of shall be firm and no escalation, for any reason, will be paid except than the offered rate during the 

entire work. 



 

  

 

 

12- Payment shall be made after receiving the bill from site officials. However, due to financial crises if there is 

delay in payment, no claim shall be entertained in this regard. Material advance may be given to the firm @ 

70% of value of materials.  

13- If there is any difference in rates quoted in figure and words, the rates quoted in words shall be accepted. 

14- The times of completion of work shall be 4 calendar month after signing of contract agreement. 

15- Defect liability period shall be 1 year against Bank Guarantee. 

16- For Guarantee of structure for 05 years beyond defect liability period, a performance guarantee shall have to 

furnish in corporation. 

17- The firm shall have to submit the detailed design with in two weeks form the date of signing of agreement. Later 

on the material will be mobilized to site within one weeks of receipt of approval of design and drawing. The 

installation time will be decided by engineer in charge as per site’s requirement but in no case more than 4 

months. 

18- If the R.E. wall facia panels are not supplied as per above delivery schedule of the consignee, the supplier shall 

be liable to an unconditional penalty of 2% of the price of facia panels in arrear per week subject to a maximum 

of 10% at the discretion of the office of undersigned. 

19- Rates of flyash and sand given in the B.O.Q. shall be quoted as to meet the requirement of the work 

considering G.O. that cartage shall be born by the Thermal Power Plants which shall be recovered from the bill 

of the contractor in case of supply of flyash is done of Thermal Power Plants. 

20- If corporation provide any material, manpower, machine, P.O.L. or any other T&P etc the cost of these shall be 

recovered from the bills of contractor. 

21- Measurement:- 

(i) The measurement for Reinforced Soil Structures shall be measured as follows: 

Measurement for facia material (Panels) shall be in vertical Sq. meters.  This shall be measured on each face 

of the ramp and closing wall from top of the levelling pad to top of coping beam. 

(ii) The payment for geogrid reinforcing elements & accessories shall not be measured separately. It is deemed to 

have been included in the facia material rates for the project. 

Liquidated Damage : The delivery of structure shall be made strictly as per time limit specified in clause 3. 

Failure to supply within this period will make the firm liable to an unconditional penalty of 2% (Two Percent) of 

the price of the goods in arrears per week subject to a maximum or 10 percent at the discretion of the office of 

undersigned. 

22- Jurisdiction : All questions, disputes or differences arising out of or in connection with the contract shall be 

subject to the exclusive jurisdiction of the Court within the local limits of whose jurisdiction the place from which 

the acceptance of the tender is issued is situated. 

23- Inspection : The corporation reserves the right to visit places of production, contractor and works site for 

periodic inspection in respect of this contract in his own cost. Such inspection will normally be during the normal 

working hours. The contractor shall extend all necessary co-operations to the representatives of corporation 

during such visits. The inspections shall not absolve the firm from their responsibilities in respect of quality/ 

workmanship/rejections etc. in respect of this contract.  

24- The e-tender is to be uploaded at website only with scanned copies of tender cost, E.M.D., B.O.Q  and all other 

necessary documents. "Technical Bid" comprising E.M.D., copies of registrations and all other required 

documents such as proof of experience, G.S.T Registration, I.T. Registration, E.M.D.,  tender cost etc shall be 

deposited in the office of undersigned in original. 

25- Undersigned reserves the right to reject any or all the e-tenders without assigning any reason what so ever. 



 

  

 

 

26- The tenderer is deemed to have inspected the site thoroughly and made himself aware and acquainted of site 

conditions. 
 

Signature  & Seal of Tenderer               Chief Project Manager 

             MUMBAI 

Technical Specification for Construction of R.E. Wall and other related structures. 

 

(1) Unless otherwise specified or ordered, all the work shall be in accordance with the MORT&H 

Specifications and upto satisfaction of Engineer- In- charge. 

(2) Manufacturers test certificate of all materials to be used in construction of R.E. Wall shall be 

submitted by the contractor Design & Drawing of RE Wall including concrete facia panels shall 

have to be proof checked by IIT by the contractor at his own cost. 

(3) Steel and cement shall be supplied by UPSBC. Rest all materials will be arrange by contractor.  

(4) Coarse Aggregate shall be have to brought from approval quarry as Haridwar. 

(5) Aggregate, water, and othe material of RE Wall shall be tested for their physical and chemical 

proprieties at NABL/Govt approved laboratories at contractors cost. 

(6) Contractor has to arrange sufficient curing arrangement by making large curing tacks for R.E. Wall 

facia pannel's curing. 

(7) Approval of the design/drawing : The firm will have to submit the system design based on 

orientated Geogried confirming to BS8006 standards & MORTH Specification701. For Drainage 

suitable Non-woven Geotextile as per IRC SP59 shall be provided for filtration and drainage in facia 

& fill will be provided. 

(8) The design analysis should cover two parts external & internal stability of the reinforced soil wall, 

meeting one requirement of B.S. 8006-1995 for external and internal stability analysis under 

seismic loading Federal Highway Administration (FHWA) design guide lines (FHWA-NHI-00-043) 

shall be followed. Traffic live loads, traffic impact loads on vehicle safety barrier system shall be 

taken in accordance with the design requirements and earthquake loads as per IS 1893-2002. 

Approval of the design/ drawing shall be got done from third party i.e. I.I.T. within two weeks from 

the date of confirmed order, failing which the agreement may be cancelled and E.M.D. will be 

forfeited as per terms and condition. 

(9) Necessary moulds for pre-casting of concrete facia panels shall be brought to casting yard of 

contractor. The precasting of the facia panels shall be carried out under our supervision and to our 

satisfaction as per MORTH specification. The finish of facia panels shall be plain & smooth and as 



 

  

 

 

approved by us. The casting shall include all components required for the fabrication of the facia 

panels (lifting anchors, dowels, plastic pipes, reinforcing steel bars etc.)  

i. Casting of facia panels and its supply at site and erection. 

ii. Supervision of work of reinforced earth wall structure during execution and till completion of 

work. 

iii. Laying of geogried as per specifications including all fixtures, dowels etc complete. 

iv. You will be responsible for any rectification, it’s approval of design from the third 

party/department. The Corporation will not be responsible for any expenses/claim incurred in 

this account. 

(10) Concrete strength should be as per mix design after 28 daysin accordance to clause 1700 of 

MORT&H specification. 

(11) Geogrids shall be tested in accordance to ISO 10319:1993 and its latest version /MORTH 

specification 701.2.2 for tensile strength & creep requirement. 

(12) The Supply of geogrieds shall carry a certification of BIS or ISO 9002 as per cl. 703.2.8 of MORTH 

Specification. 

(13) All quality control strength of Geogrieds must represent minimum average roll values (MARV) only 

corresponding to 95% confidence limit. Testing of Geogrieds for tensile strength shall be performed 

in accordance with ASTM D 4595 and test data for each lot of material shall accompany with 

shipments.  

 

  

 

 

Signature  & Seal of Tenderer                 Chief Project Manager 

             Mumbai 

 

 

 

 

 



 

  

 

 

Responsibility Matrix 

 

 Main Tast Sub Task 
Responsibility 

Contractor UPSBCL 

1.0 Ground Works   

1.1  Sub-Soil Testing/Geotech investigation  * 

1.2  Ground Improvement, if required *  

1.3  Excavation for leveling pad and ground compaction *  

1.4  Casting of leveling pad *  

2.0 Design and Geogrid + Machine Supply   

2.1  GAD + L-Section of Site  * 

2.2  Design and approval *  

2.3  Geogrid Supply *  

2.4  Covered Storage godown for Grid, Machines, Sapres etc. *  

2.5  Site Testing Facilities for concrete & sieve analysis (if required)  * 

3.0 Panel Casting   

3.1  Supply of panel casting moulds *  

3.2  Land for casting, curing & stacking *  

3.3  Casting yard preparation (leveled all season accessible with 

fencing) with PCC casting bed of required size 

*  

3.4  Single point water supply, electricity supply *  

3.5  Labour for all casting, curing, stacking and shifting (with in yard) 

operations including machines etc 

*  

3.6  Supervisions *  

3.7  All raw material except cement and steel required for panel making *  

3.8  Hussein cloth and curing arrangement  *  

3.9  Labour/supervisor Accommodation with drinking water and general 

lighting 

*  



 

  

 

 

3.10  Mould release agent/diesel + grease *  

3.11  Site Office *  

4.0 Transportation (from casting yard to errection site_-Max. Distance-20 Kms   

4.1  Labour and machine required for loading/unloading and transport of 

panels 

*  

4.2  Truck arrangement *  

4.3  Space at errection site for stacking of panels *  

5.0 Errection of Wall   

5.1  Labour and machine required for all operations *  

5.2  Supervision *  

5.3  backfill soil and compaction  * 

5.4  Drainage Media and compaction  * 

6.0 Finishing Activities   

6.1  Coping Beam. *  

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

Section 5 

Specifications 
 

 

 

 

 

ALL WORK OF R.E. WALL AND RELATED STRUCTURES SHALL BE PERFORMED AS PER IS/IRC 

CODE, UPPWD SPECIFICATION AND MORT&H SPECIFICATION UPTO SATISFACTION OF 

ENGINEER-IN-CHARGE. 



 

  

 

 

 

Section 5 (Cont’d) 

Drawings 
 

Note: The design, drawings, standards and guidelines of IRC: SP: 102:2014 are to be followed. 

List of Drawings :-  

1 General Arrangement Drawing As per G.A.D. issued by client 

 

 

1. Drawings to be followed for actual execution of works should bear the stamp “Good for 

construction”. 

2. Any revision of working drawings should be indicated by pre-fixing R1, R2….. etc. after original 

reference number.  Reasons for each revision should be clearly noted in the drawing. 

3. Complete set of drawings should be issued along with other tender documents so as to form part 

of the agreement. 

4. Drawings are available with the bidding documents downloaded from the website and may be 

obtained from the office of the concerned PIU as indicated in the NIT 



 

  

 

 

Section 6 

Form of Bid 
 

Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 

 

______________  [Date] 

 

 

To [name of Employer]       Chief Project Manager (Mumbai.) 

 

Address [ insert address] __U.P.State bridge Corporation Ltd., 16, Madan Mohan Malviya Marg , Lucknow-

226001_________________________________________ 

_________________________________________________________________________________  

 

Description of the Works :  Construction / Modification of Existing ROB & Approach Road near 

Administrative Building of JNPT at JNPT, Navi Mumbai, Maharashtra  

     (As per BOQ) 

 

1. I/ We offer to execute the works described above and remedy any defects therein in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for  

 

 

a) For item rate at par with the rate entered in the schedule of rates, as referred to in clause 13 of ITB. 

 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the 

contract documents.  

 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you 

are not bound to accept the lowest or any Bid you receive. 



 

  

 

 

 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding 

documents and specified in the Appendix to ITB.  

 

Authorized Signature: 

________________________________________________________________________________ 

 

Name and Title of Signatory: 

__________________________________________________________________________ 

 

Name of Bidder: 

_____________________________________________________________________________________ 

 

Authorized Address of communication:___________________________________________________________ 

_______ 

 

_______________________________________________________________________________________________

_____ 

 

_______________________________________________________________________________________________

_____ 

 

Telephone No(s): 

(Office):______________________________________________________________________________ 

Mobile No. 

:__________________________________________________________________________________________ 

Facsimile (FAX) 

No.:__________________________________________________________________________________ 

Electronic Mail Identification ( E-Mail 

ID):_______________________________________________________________ 



 

  

 

 

Section 7 

Bill of Quantities  Preamble 
 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Specifications and Drawings. 

 

2.1  For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the 

rates and prices tendered in the Bill of Quantities in the case of item rate tenders. 

 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together except G.S.T. with all general risks, liabilities and 

obligations set out in the Contract. 

 

5. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the Instructions to 

Bidders.  

 

 

 

 

 

 

 

 



 

  

 

 

 

SECTION- 7 
 

 OFFICE OF THE CHIEF PROJECT MANAGER 
U.P. STATE BRIDGE CORPORATION LTD. 

F- BLOCK KAVI NAGAR 
GHAZIABAD 

 

BILL OF QUANTITIES 

Sl. 

No. 

Name of Work Unit Qty. Rate in Rs. 

In Figure In Words 

1 Providing Design & Drawing of R.E.Wall complete in all respect 

with design of panels, Geogrid/Geo Strip using mooring of C=0 7 

PHI=30 & its proof checking by IIT/NIT  Excluding of GST. 

Per Job 1 

500000 Rs. Five 

Lac only 

2  Casting of R.E.Wall panels as per design 7 Drawing including 

supply of all Machines, Labour, T&P, POL, Galvanized connectors 

mild steel, Shifting of labour for concreting of leveling pad & 

coping etc. but excluding R.M.C, Cement, Steel, Water &  

electricity which will provided by deptt. Free of cost excluding 

GST.   

 Per   M2 12000 

583.33 Rs Five 

hundred 

eighty 

three 

and 

three 

three 

paise 

3 Errection  of R.E. Wall panels in line, level & slope fixing as per 

the direction of Engineer –in-charge including supply & placing of 

geogrid/ Geo strip as per drawing with all Machines, T&P, Labour 

Geogrid ,Geotextile, Perforated Pipe and other Consumable 

items  excluding G.S.T. 
Per M2 12000 

1208.33 Rs 

Twelve 

hundred 

eight 

and 

three 

three 

paise 

                                   

TENDERER / CONTRACTOR   PROJECT   MANAGER 

Bridge Construction Unit, 

Mumbai 

 

 

 



 

  

 

 

 

 

Chief Project Manager (Mumbai) 

U.P.S.B.C. Ltd. (Lucknow) 

                                                                                                                   Signature of the contractor 

(d) Form of unconditional Bank guarantee for advance payment       

BANK GUARANTEE FOR ADVANCE PAYMENT  

To, 

      Chief Project Manager (Mumbai) ,  

      U.P. State Bridge Corporation Ltd. 

      Lucknow 

Gentlemen: 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of 

the above-mentioned Contract, ______________________________ [name and address of Contractor] (hereinafter 

called “the Contractor”) shall deposit with __________________________________ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

___________________________ 

[amount of guarantee]1 _______________________________________ [in words]. 

         We, the _____________________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ______________________________     [name of Employer] on his first demand without whatsoever 

right of objection on our part and without his first claim to the Contractor, in the amount not exceeding 

____________________________________ [amount of guarantee]1 

________________________________________ . 

         We further agree that no change or addition to or other modification of the terms of the Contract or of Works 

to be performed thereunder or of any of the Contractor 

documents which may be release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

         This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 

until __________________________________ [name of Employer] receives full repayment of the same amount 

from the Contractor. 

                     Yours truly, 

                      Signature and seal: __________________________________________ 

                      Name of Bank/Financial Institution: _____________________________ 



 

  

 

 

                      Address: ___________________________________________________ 

                      Date: _____________________________________________________ 

 

1.     An amount shall be inserted by the bank or financial institution representing the amount of the Advance 

Payment, and denominated in Indian Rupees.  

                                   

                                      (e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 

 

PERFORMANCE BANK GUARANTEE 

To, 

     Chief Project Manager (Mumbai) ,  

      U.P. State Bridge Corporation Ltd. 

      Lucknow 

 

WREREAS ____________________________________________ [Name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated 

_________________ to execute ______________ [Name of Contract and brief description of Works] herein after 

called “The Contract” 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank 

guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, 

up to a total of  ____________________ [amount of guarantee] _______________ ___________________ [in 

words], such sum being payable in the types and proportions of currencies in which the Contract price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of ___________________ [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for a demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the 

demand.  

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to 

be performed thereunder or of any of the Contract documents which may be made between you and the Contractor 

shall in anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 



 

  

 

 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 5 years after intended 

completion date. 

Signature and seal of the guarantor _____________________________________________ 
 
Name of Bank  ___________________________________________________________ 
 
Address   ___________________________________________________________ 
 
Date  ___________________________________________________________ 
 

 


